Contract DTFA01-01-C-00015
Revision 1

1. The purpose of this revision is to change the terms and conditions of the
following contract clauses:

(a) In Section C.4.5.6, the Facility Technical Liaison Officer (FTLO) shall replace
the COTR as the FAA Reviewer of Qualifications and Resumes and FAA Final
Approval Authority for Acceptance for the following labor categories:
Administrative Assistant, Instructor, Remote Pilot Operator, and Computer Based
Instruction Administrator. Therefore, the table is deleted and replaced with the
following:

FAA Reviewer(s)

Qualifications and FAA Final Approval

Contractor Labor Category Resumes Authority for

Acceptance
Contract Director CO and COTR (610)
Contract Administrative CO and COTR CO
Assistant
Contractor Site Supervisor CO, COTR, and FTLO (610)
Administrative Assistant FTLO FTLO
Instructor FTLO FTLO
Remote Pilot Operator FTLO FTLO
Computer Based Instruction FTLO FTLO

Administrator

(b) In Section C.4.10.1, the Contracting Officer’s Technical Representative
shall also have the authority to issue a determination that an unsuccessful
instructor trainee is unsuitable for continuation in his/her present job
classification. Therefore, the last sentence of this section is deleted and
replaced with the following:

If the FTLO or FAA designee finds the instructor trainee to be
deficient and unable to be certified, the Contracting Officer or
authorized Contracting Officer's Technical Representative will issue
a determination that the unsuccessful instructor trainee is
unsuitable for continuation in the trainee’s present job classification
and shall be precluded from working in that job classification under
this contract.

(c) In Section C.4.10.3, the Contracting Officer's Technical Representative shall

also have the authority to issue a determination that an unsuccessful RPO
trainee is unsuitable for continuation in his/her present job classification.
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Therefore, the last sentence of this section is deleted and replaced with the
following:

If the FTLO or FAA designee finds the RPO trainee to be deficient
and unable to be certified, the Contracting Officer or authorized
Contracting Officer’s Technical Representative will issue a
determination that the unsuccessful RPO trainee is unsuitable for
continuation in the trainee’s present job classification and shall be
precluded from working in that job classification under this contract.

(d) The address listed for the Chicago TRACON in Appendix 1 has changed.
Therefore, the address for the Chicago TRACON (C90) is deleted and replaced
with the following:

Chicago TRACON
1100 Bowes Road
Elgin, lllinois 60123

(e) The address for the Dallas/Fort Worth TRACON listed in Appendix 1 of
Section C is not the correct mailing address. Therefore, the address for the DFW
TRACON (DFW) is deleted and replaced with the following:

Dallas/Fort Worth TRACON
P.O. Box 610368
Dallas Airport, TX 75261

(f) The address for the Denver ATCT was inadvertently omitted from Appendix 1.
Therefore, the address for the Denver ATCT is included, as follows:

Facility (F) or Satellite (S): S
Denver ATCT

Denver International Airport
R19-2/19-3

Denver, CO 80249-6361

(g) The address for the San Juan CERAP listed in Appendix 1 of Section C is not
the correct mailing address. Therefore, the address for the San Juan CERAP is
deleted and replaced with the following:

San Juan CERAP
DOT/FAA

5000 Carr. 190
Carolina, PR 00979
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(h) In order to maintain uniformity among contract clauses, Sherri Cottle shall
also be listed as the Contracting Officer’s Technical Representative in contract
clause D.3 entitled “F.O.B. Destination”. Therefore, the mailing address for the
Contracting Officer’s Technical Representative is deleted and replaced with the
following:

Federal Aviation Administration
ATX-100 (Sherri Cottle)

P.O. Box 25082

Oklahoma City, Oklahoma 73125

(i) In order to maintain uniformity among contract terms and conditions, only
Appendix 1 lists Government-owned facilities and there are no limitations on the
number of additional facilities that may be added to this contract. Therefore, the
contract clause F.4 entitled “Place of Performance” is deleted and replaced with
the following:

Services required under this contract shall normally be performed
at the Government-owned Air Route Traffic Centers and Terminal
Facilities designated in Appendix 1 of Section C. The Government
reserves the right to designate additional facilities, where Section C
performance requirements may be invoked and where the places of
performance are undetermined at this time.

(j) Clause G.9, “Contracting Officer Support Personnel”, shall be revised to
eliminate the requirement for the Contracting Officer to appoint an alternate
Facility Technical Liaison Officer (FTLO) for each facility. Therefore, the first
sentence of clause G.9 is deleted and replaced with the following:

To assist the COTR, the Contracting Officer will designate a Facility
Technical Liaison Officer (FTLO) per each supported Air Traffic
Facility wherein a CSS is assigned, unless in instances where
unique circumstances exist.

(k) In order to maintain uniformity among contract clauses, clause H.5 entitled
“Exercise of Option” shall also reflect a base period of eight months. Therefore,
the first sentence of the last paragraph of clause H.5 is deleted and replaced with
the following:

The Government has the option to extend the period of
performance of the contract for four one-year periods beyond the
eight-month base period for a total contract duration not exceeding
four years and eight months.
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(1) In order to maintain uniformity among contract clauses, clause H.7 entitled
“Option To Extend The Term Of The Contract” shall also reflect a 56-month
duration of the contract. Therefore, the last paragraph is deleted and replaced
with the following:

The total duration of this contract, including the exercise of any
options under this clause, shall not exceed 56 months.

(m) In order to maintain uniform contract language, clause H.14 entitled “Travel
and Training Costs” shall use the term Contracting Officer’'s Technical
Representative (COTR) in lieu of Technical Officer (TO). Therefore, the second
sentence of the first paragraph is deleted and replaced with the following:

Written approval from the COTR will be issued, which authorizes travel
and provides funding as appropriate.

(n) Clause H.21, “Key Personnel and Facilities”, is updated to include all
approved WCG key personnel under this contract. Refer to the attached contract
change pages for the complete list.

(o) Clause H.25, “Contractor Personnel Suitability Requirements”, is updated to
include revised procedures for processing employee security information at the
FAA Headquarters and the respective regional security offices. Refer to Section
H, pages 16 and 17 for revisions.

2. In accordance with Section C.8.1.2.3 and clause F.4 entitled “Place of
Performance”, the Government elects to add the Savannah Air Traffic Control
Tower/TRACON to the list of established facilities under this contract. The
Contractor shall commence services within thirty (30) days of receipt of the
approved Transitional Implementation Plan (TIP) for the Savannah facility.
According to Section C.4.19.2, the Transitional Implementation Plan for the
Savannah ATCT/TRACON is incorporated by reference in Section J as
Attachment 07 to the contract. Therefore, Appendix 1 of Section C is revised to
include the following satellite facility:

Facility (F) or Satellite (S): S
Location Identifier: ZJX-SAV
Savannah ATCT/TRACON
Savannah International Airport
300 Aggett Drive

Savannah, Georgia 31408
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3. The issuance of written Notice of Training Requirements (NTRs), found at
Appendix 4 of Section C, has been replaced with NTR Pro Online. NTR Pro
Online is the FAA Intranet database used to track automated Notice of Training
Requirements (NTRs) issued under this contract. Therefore, the requirement for
written NTRs has been deleted. As a result, the following contract terms and
conditions are revised:

(a) In Section C.2.3, the definition for Notice of Training Requirement (NTR) is
deleted and replaced with the following:

Notice of Training Requirement (NTR): The vehicle by which the
Government tasks the Contractor at each specified facility to
perform task assignments as delineated in SOW Section 8.0.

(b) Delete Appendix 4 of Section C and list Appendix 4 as reserved on
page vii of Section C.

(c) Subparagraph (b) of Clause H.41 entitled “Notice of Training
Requirement (NTR)” is deleted and replaced with the following:

b. Upon receipt of the NTR, the Contractor Site Supervisor
(CSS) will normally have three (3) working days to review the work
assignment and provide acceptance. When unanticipated
circumstances require a faster reply, the CSS will be notified and
requested to respond to the NTR as soon as possible.

(d) Subparagraph (c) of Clause H.41 entitled “Notice of Training
Requirement (NTR)” is deleted and replaced with the following:

C. The approval of the CSS constitutes acceptance of the work
assignment. Therefore, the Contractor will ensure adequate
resources are available and scheduling or other issues
relating to the assignment have been addressed and
resolved prior to approval.

4. Attachment 08 to the contract contains change pages for revision 1
incorporating the aforementioned modifications to the contract.

5. Unless modified in this revision, all other terms and conditions remain
unchanged and in full force.
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PART I - THE SCHEDULE
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1.0 OVERVIEW

This Statement of Work (SOW) outlines the requirements necessary to furnish Air Traffic
Instructional Services (ATIS) to the Federal Aviation Administration (FAA), Office of Air
Traffic Resource Management (ATX). The proposed acquisition will seek a Contractor to assist
the FAA in accomplishing training and training related services necessary to achieve and
maintain the required number of Certified Professional Controllers (CPC). These training efforts
will also support the implementation and operational use of certain Capital Investment Plan
(CIP) programs, as well as cognitive training in simulation programs. Training will extend to
area managers, area supervisors, and staff specialists as well as CPC and developmental
controllers.

The SOW will include requirements for the Contractor, at designated en route and terminal
facilities, to assist the FAA in:

(1) Contract management and administrative services relative to the instructional
services provided in this SOW;

(2) Conducting classroom and simulation phases of qualification training;
(3) Administering the cooperative education training program;

(4) Developing and maintaining training materials;

(5) Providing remote/pilot operators and pilot operator training;

(6) Computer-based instruction administration; and

(7) Providing training to non-controller/non-FAA groups, as required.

2.0 ACRONYMS AND DEFINITIONS

2.1 Statement of Applicability

The acronyms and definitions in this section shall apply wherever addressed in this SOW.

2.2 Acronyms

The following acronyms shall have the meaning set forth below and shall be used in that context
within this SOW.

ARTCC: Air Route Traffic Control Center

ATC: Air Traffic Control
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ATCS: Air Traffic Control Specialist

ATCT: Airport Traffic Control Tower

CAMI: Civil AeroMedical Institute

CBI: Computer Based Instruction

CBIA: Computer Based Instruction Administrator
CDG: Course Design Guide

CERAP: Combined Center Radar Approach Control
CIC: Controller in Charge

CQ: Contracting Officer

COTR: Contracting Officer’s Technical Representative
CPC: Certified Professional Controller

CSS: Contractor Site Supervisor

DOT: Department of Transportation

DYSIM: Dynamic Simulation

ETG: Enhanced Target Generator

FAA: Federal Aviation Administration

ETLO: Facility Technical Liaison Officer

IPG: Instructional Program Guide

ISD: Instructional Systems Design

NAS: National Airspace System

NCBIA: National Computer Based Instruction Administrator
NTR: Notice of Training Requirement

RPQO: Remote Pilot Operator

RPOC: Regional Point of Contact

SOW: Statement of Work

DTFAO01-01-C-00015
Page 2 of 43
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TDP: Training Development Plan
TIP: Transitional Implementation Plan

TRACON: Terminal Radar Approach Control Facility

2.3 Definitions

The following terms shall have the meaning set forth below and shall be used within the context
of this SOW.

Additional Services: Duties and support deemed necessary by the FAA to maintain excellence
in the National Air Traffic Training Program, as further described in requirement Task G of this
SOW.

Air Route Traffic Control Center (ARTCC): A facility established to provide air traffic control

service to aircraft during the en route phase of flight. An ARTCC is also often referred to as
"center," "en route," or "en route option". The methods for training at these facilities are
outlined in the En Route IPG.

Air Traffic Control (ATC): A service provided to promote the safe, orderly and expeditious flow
of air traffic.

Air Traffic Manager (ATM): An individual responsible for the proper management and
oversight of all operational aspects of air traffic control within a facility, such as the proper

routing, separation and control of aircraft, as well as the personnel aspects, such as staffing and
training of ATC resources.

Air Traffic Control Specialist (ATCS): A person involved in and directly responsible for the

safe, orderly, and expeditious movement of aircraft both in the air and on the ground, utilizing
radar and/or non-radar procedures for separation. Air traffic control specialists also perform
safety and advisory functions relating to aircraft operations.

Airport Traffic Control Tower (ATCT): A facility established to provide air traffic control

service for aircraft operating on the movement area and in the vicinity of an airport. An ATCT
may be a separate facility or may be combined with a TRACON. An ATCT and/or TRACON is
also often referred to as "tower", "terminal”, or "terminal option".

Certification: A signature provided by an authorized FAA representative following a successful
evaluation, written and/or laboratory, confirming that subject mastery and compliance with FAA
policies, orders, practices, and procedures has been achieved. Certification is required before
ATC instructors and RPOs are allowed to perform duties.

Certified Instructor: An instructor who 1) has successfully completed all instructor training
requirements for a specific job requirement, demonstrating mastery of the knowledge, skills,
instructional techniques, and abilities required, and 2) has been approved by the FAA to perform
ATC instructor duties for the job requirement.
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Certified Professional Controller (CPC): An air traffic controller who has obtained the highest

non-supervisory grade level and who is certified on all positions of operations within an area of
operation or facility to which assigned.

Civil Aeromedical Institute (CAMI): An institute located at the Mike Monroney Aeronautical

Center in Oklahoma City, Oklahoma. CAMI provides research and maintains various aviation
records, statistics, and certificates. CAMI also maintains the Air Traffic Training Tracking
System, which contains data on air traffic control field training.

Class: A group of students enrolled in the same course who are scheduled to report at a
particular time to a particular instructor at a particular place.

Contractor Site Supervisor (CSS): A Contractor management employee assigned to and resident

at each facility. The CSS is responsible for the oversight and management of all Contractor
personnel and contract work performed at that facility and its respective satellite facilities. CSS
responsibilities also include ensuring Contractor compliance with all facets of the contract
pertaining to those assigned facilities. The CSS shall be considered a working supervisor.

Cooperative Education Program: A work/study program, which provides students with training

and work experiences in conjunction with related study at a university or college preparing them
for entry into developmental training.

Computer Based Instruction (CBI): An instructional delivery method using interactive computer
technology.

Contracting Officer: A Government official warranted with the authority to enter into,
administer, or terminate contracts and make related determinations and findings.

Contracting Officer’s Technical Representative: A Government agent who provides technical

assistance to the Contracting Officer in the administration of training contracts. The authorized
Contracting Officer’s Technical Representative is normally delegated the authority to represent
the Contracting Officer in the daily administration of the contract(s).

Counseling: Conversational interaction between two persons for the purpose of academic
guidance, problem solving, and/or referral.

Course: Organized subject matter in which instruction is offered within a given time frame and
for which credit is given for successful completion.

Course Design Guide (CDQG): Prepared as an initial step in course development, the Course
Design Guide establishes training objectives, lists specific skills/knowledge the student must

acquire, specifies the methodology/media to be employed, states achievement measures and
establishes time parameters for the achievement of training objectives.

Course Materials: Materials used by instructors and/or students to revise/update/develop or
conduct a course of instruction. Examples include items such as lesson plans, handouts, and
viewgraph slides.
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Developmental: An ATCS, in any option, who is engaged in air traffic training courses
described in the appropriate instructional program guide.

Dynamic Simulation (DYSIM): A simulator used for simulating radar scenarios at air route

traffic control centers.

En Route: See Air Route Traffic Control Center.

Enhanced Target Generator (ETG): A simulator used for simulating radar scenarios at certain

terminal air traffic control facilities.

Federal Aviation Administration (FAA): A component agency of U.S. Department of

Transportation.

Facility: A building/location where contract Air Traffic Instructional Services are provided. A
Facility may support additional Satellite Facilities with limited contract training services.

Facility Manager: See Air Traffic Manager.
Facility Technical [iaison Officer (FTLO): An FAA management employee, usually a Support

Manager, who acts as the Contracting Officer’s Technical Representative's facility representative
for the purposes of contract administration.

Initial Transition Plan: The Plan describing the transition process for the period following
contract award. This Initial Transition Plan corresponds with the Initial Transition Period and

here : or 2 Final T Plan.

Instruction: The providing of situations, conditions, or activities which are designed to facilitate
the learning of knowledge, skills, and abilities required to perform a specified job requirement.

Instructional Objective: A specification of performance which is part of a training outcome. It
specifies precisely the behavior to be expected, the conditions under which behavior will be
accomplished, and the minimum acceptable level of performance.

Instructional Program Guide (IPG): A publication that provides guidance in administering the

National Air Traffic Training Program for a specific air traffic option. It outlines mandatory
training objectives and evaluation criteria for measuring the objectives. The IPG assures
standardized training programs and derives its authority from FAA Order 3120.4, Air Traffic
Training.

Instructional Systems Design (ISD): Development, revision, and presentation of knowledge

which emphasizes an assurance that the student will be able to use the acquired knowledge,
skills, and abilities gained in training to perform specific job requirements.

Instructional Systems Design Specialist: A person knowledgeable and skilled in the

development of instructional systems utilizing the ISD process, and possesses certain educational
credentials relative to ISD.
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Instructor: An individual whose primary responsibility is to teach and/or evaluate learning in a
formal environment.

Laboratory: A learning environment that simulates the actual job environment.

Laboratory Problem: An educational medium used to instruct or evaluate a student's ability to
perform specific job requirements.

Lead Instructor: An instructor assigned to a class of students who, in addition to conducting
classroom instruction, is responsible for scheduling class sessions and for administrative
functions such as ensuring that routine student debriefings occur between student and instructor.
Lead instructors are also responsible for distribution of required training materials and student
conduct.

Lesson: A period of instruction devoted to a specific topic, skill, or idea.

National Airspace System (NAS): The persons, organizations, facilities, and equipment related

to the safe and efficient utilization and management of navigable airspace.

Notice of Training Requirement (NTR): The vehicle by which the Government tasks the

Contractor at each specified facility to perform task assignments as delineated in SOW
Section 8.0.

Performance Review: A performance review administered to Contractor instructors who teach
laboratory phases of ATC training. The review is performed while the instructor is working an
actual laboratory problem. The purpose of the review is for the instructor to demonstrate,

through practical application, satisfactory control judgment, phraseology, and ATC procedures.

Proficiency Training: Various types of classroom and/or simulation training conducted to
maintain and update the knowledge and skills necessary to apply air traffic control procedures.

Qualification Training: Training conducted for the purpose of developing the knowledge and
skills required to prepare ATCS for on-the-job training leading to full certification on positions
of operation within an air traffic control facility.

Quality Control: Actions taken by the Contractor to ensure compliance with the provisions of
this SOW.

Quality Control Plan: A written document submitted by the Contractor and reviewed and
approved by the Government which delineates the Contractor's proposed methodology for
ensuring full and satisfactory compliance with all requirements within this contract.

Quota: A predetermined number of available admissions for individuals to enroll in certain FAA
courses. For the purposes of this SOW, quota refers to the availability of class enrollment for
courses taught at the FAA Academy in Oklahoma City, Oklahoma.
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Regional Point of Contact (RPOC): An individual within each FAA region responsible for

assisting facilities within that region in resolving technical training problems, correcting training
performance deficiencies, and completing contract training evaluations and follow-ups. Also
coordinates with the authorized Contracting Officer’s Technical Representative when assistance
or direction is needed in administering the training contract(s) (i.e. instructor performance
deficiencies, unsatisfactory performance by the Contractor, unusual circumstances, etc.).

Remote/Pilot Operator (RPO): An individual responsible for generating the computer input to
administer DYSIM/ETG scenarios. RPOs may also act as pilots and/or controllers at other air

traffic control facilities and as adjacent controllers during the administration of DYSIM/ETG
scenarios. While the latter function is normally performed by other students in the class or
instructor personnel, it may be performed by Contractor RPOs with prior approval of the
authorized Contracting Officer’s Technical Representative. If Contractor RPOs are utilized, they
must be certified as specified in SOW paragraph 4.10.3.

Satellite Facility: For the purposes of this contract, a Satellite Facility is a location where limited
contract training services are provided under the oversight of a Facility.

Standard Shift: A prescribed period of work, normally eight and one-half hours per workday,
during timeframes such as 8:00am to 4:30pm or 7:00am to 3:30pm, as determined by each FAA
region for facilities within that region.

Statement of Work (SOW): A document which describes the essential and technical
requirements for items, materials, tasks or services, including the standards used to determine
whether the requirements have been met.

Student/Developmental: A person formally engaged in learning.
Terminal Radar Approach Control Facility (TRACON): An FAA facility established to provide

air traffic control service in the vicinity of an airport. A TRACON usually involves a radar
approach control and one or more airport traffic control towers. The methods used for training at
these facilities are outlined in the Terminal IPG. For further definition, see Airport Traffic
Control Tower.

Training Development Plan (TDP): The overall work plan for new course development or

substantial revisions to existing courses.

Training Materials: Course materials, equipment, and supplies used in the conduct, practice, and
evaluation of training.

Training Outcome: The total combination of skills and knowledge that the learner must acquire
to perform a job assignment, usually derived by converting a requirement into measurable
performance objectives.

Training Phase: A prescribed course of instruction, also referred to as a "block", contained
within an Instruction Program Guide with stated course objectives, established timeframes to
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completion, established location of instruction and a prescribed type of instruction (i.e.
classroom, laboratory etc.).

Transition/ Initial Transition Period: The period following contract award when the Contractor
will recruit and train instructors and all support staff. The end of the initial transition period is
when all instructors and support staff have been recruited, certified where applicable, and the
Contractor has fully assumed the requirements listed in this SOW. The transition process is
identified in the Contractor's initial transition plan, which details the steps involved in the
Contractor fully assuming the work identified in this SOW.

Transitional Implementation Plan (TIP): A plan provided by the Contractor to the Contracting

Officer and authorized Contracting Officer’s Technical Representative which outlines how the
Contractor proposes to either; (1) phase into the assumption of some or all training functions
within a FAA facility, in which training is currently accomplished by either Government or
incumbent Contractor personnel, or (2) phase out of any or all training functions within a FAA
facility in preparation for either Government personnel, or a new Contractor, to assume some or
all training functions.

3.0 APPLICABLE ORDERS, DIRECTIVES, AND GOVERNMENT POLICY

Contractor personnel shall adhere to all policies and procedures established by the Government.
Such policies and procedures include, but are not limited to those contained in the most current
version of the documents listed below. Some of the listed documents may be viewed or

downloaded from the following websites: http://isweb.tasc.dot.gov/ and

http://www.ama500.jccbi.gov/.
FAA ORDER 1500.14 TRAVEL MANUAL
FAA ORDER 1600.1 FAA PERSONNEL SECURITY PROGRAM
FAA ORDER 3000.22 TRAINING
FAA ORDER 3120.4 AIR TRAFFIC TRAINING
FAA ORDER 3120.22 NATIONAL AIR TRAFFIC TRAINING TRACKING SYSTEM
FAA ORDER 3120.25 AIR TRAFFIC CONTRACT TRAINING ADMINISTRATION
FAA ORDER 7110.65 AIR TRAFFIC CONTROL
FAA ORDER 7210.3 FACILITY OPERATION/ADMINISTRATION
FAA ORDER 7210.56 AIR TRAFFIC QUALITY ASSURANCE
FAA ORDER 7230.16 PILOT EDUCATION PROGRAM; OPERATION RAINCHECK

FAA-STD-028 DOT/FAA STANDARD CONTRACTOR DEVELOPED

AT A TATTA TN R A A OTITNT A T
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TRAINING MATERIALS
FAA FORM 3120-1 TRAINING AND PROFICIENCY RECORD
FAA FORM 3120-25 OJT INSTRUCTION/EVALUATION REPORT
DD FORM 254 CONTRACT SECURITY CLASSIFICATION SPECIFICATION

Appendix 4, FAA Order EN ROUTE INSTRUCTIONAL PROGRAM GUIDE
3120.4

Appendix 6, FAA Order TERMINAL INSTRUCTIONAL PROGRAM GUIDE
3120.4

4.0 REQUIREMENTS

4.1 Background

The FAA requires a continuation of training and training support services to achieve and
maintain the required number of Certified Professional Controllers (CPC). Training is also
required to support the implementation and operational use of certain Capital Investment Plan
(CIP) programs, simulation programs, and any prototype systems being evaluated by the FAA.
Training in these areas will extend to area managers, area supervisors, and staff specialists as
well as CPC and developmental controllers.

4.2 Instructional Services - General

The Contractor shall supply all managerial, supervisory, instructional, and administrative
personnel required to perform the work specifically defined in this SOW. The Contractor shall
provide classroom training, simulation training, and perform other related requirements primarily
for air traffic controllers and trainees (developmentals) at air traffic control facilities nationwide.
Facility and satellite facility locations are delineated in SOW Appendix 1. Contractor
instructional and supervisory personnel shall assist and augment a cadre of FAA instructors and
other personnel, if any, at each facility.

The Contractor shall administer, manage, and perform the efforts described in this SOW. Except
as otherwise stated in this SOW, the contract shall be performed using facilities, equipment, and
materials provided or arranged for by the Government. Physical facilities may be at selected
FAA field sites or other facilities arranged by the Government. All learning activity, course
development, course maintenance and revision, instruction and support work required by the
FAA will be performed by Contractor personnel, as prescribed in individual Notice of Training
Requirements (NTR), issued by the FAA.

Contractor personnel performing instructional services will be members of curriculum teams.
They, along with members of the resident FAA staff, should expect to carry out their
assignments in a collaborative work environment.
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4.3 Quality Control

The Contractor shall prepare, implement, and maintain a Quality Control Plan to ensure
compliance with all requirements of this SOW during the life of the contract. The Quality
Control Plan shall be designed to ensure the overall and continued quality of Contractor
performance and shall specifically address: how the Contractor proposes to establish and
maintain full compliance with all requirements of this contract; how the Contractor plans to
ensure that optimal numbers of resources will be applied to this effort, without wasting valuable
resources; and how billable hours of all labor categories will be generated, validated, and
certified by the Contractor to ensure that valid invoices are submitted for payment. In addition,
the Quality Control Plan shall provide a detailed quality performance methodology applicable to
the specific requirements to be performed, to include how the highest quality of services will be
furnished; how the plan was developed; how it will be implemented; and how it will be
maintained over the life of the contract. A final copy of the Contractor’s quality control plan
shall be furnished to the Contracting Officer within 60 calendar days after contract award.

4.4 Reserved

4.5 Contractor Personnel

4.5.1 Administrative, Managerial and Supervisory

The Contractor shall furnish all administrative, managerial, and supervisory personnel necessary
to effectively perform the contract. These personnel shall provide the core of knowledge for the
Contractor to ensure uninterrupted performance at the required quality levels of the SOW.

4.5.2 Security And Suitability Determinations

The Contracting Officer may require a security and/or suitability investigation of Contractor
personnel at any time under this contract. When notified of this requirement, the Contractor
shall ensure that each Contractor employee completes the required security forms furnished by
the Contracting Officer or authorized Contracting Officer’s Technical Representative.

4.5.3 Appearance

Contractor personnel shall present a neat professional appearance. Each employee shall wear an
identification badge that shall include the employee's last name, and the name of the Contractor.
The FAA will provide badges at no cost to the Contractor.
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4.5.4 Personnel Qualifications

Specific qualifications for Contractor personnel are defined in SOW Section 8.0. Exceptions to
Qualifications may be found at Section C.4.5.6.1.

4.5.5 Reserved

4.5.6 Qualifications Review

Prior to and throughout full performance of this SOW, the Contractor shall present qualification
credentials and resumes to the FAA as detailed below. The FAA shall have final approval
authority for acceptance of all Contractor-nominated personnel for all labor categories. The
FAA final approval authority for acceptance reserves the right to waive qualification
requirements in accordance with paragraph 4.5.6.1, Exceptions to Qualifications.

FAA Reviewer(s)

Qualifications and FAA Final Approval
Contractor Labor Category Resumes Authority for Acceptance
Contract Director CO and COTR Cco
Contract Administrative Assistant CO and COTR CO
Contractor Site Supervisor CO, COTR, and FTLO CO
Administrative Assistant FTLO FTLO
Instructor FTLO FTLO
Remote Pilot Operator FTLO FTLO
Computer Based Instruction FTLO FTLO

Administrator

4.5.6.1 Exceptions to Qualifications

Prior to and following contract award, the FAA final approval authority for acceptance may
consider acceptance of Contractor-nominated personnel who do not meet the labor category
minimum qualification criteria, but who have outstanding skills and experience relative to the
proposed labor category. Following award, the Contractor must submit a written request for
exception to qualifications to the appropriate approval authority. Each request for exception to
qualifications shall be considered on a case-by-case basis. The appropriate approval authority
will provide written acceptance or rejection of the request to the Contractor within fifteen (15)
calendar days.
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4.5.6.2 Right of Rejection

The FAA final approval authority for acceptance retains the right to screen the qualifications of
all prospective Contractor employee applicants and deny approval to those deemed unsuitable.
The appropriate approval authority will provide written comments, if any, within ten (10)
calendar days of receipt of qualifications. The Contractor may proceed with the hiring process in
the absence of a response from the FAA after fifteen (15) calendar days.

4.5.7 Instructor Recruitment

The Contractor shall develop and maintain an acceptable instructor recruitment plan. Thereafter,
if at any time the instructor work force is not consistent with the instructor recruitment plan, the
Contractor shall advise the Contracting Officer and shall take appropriate remedial action.

4.5.7.1 Recruitment Restrictions

The Contractor is restricted from recruiting any instructor who has not previously worked as a
Certified Professional Controller. The Contractor must recruit instructors from the best-qualified
candidates who are currently certified as instructors or who are capable of being certified as
instructors.

4.5.8 Contractor Employment Records

The Contractor shall maintain employment files for all Contractor employees at each facility.
Employment files shall include, but are not limited to: background information and related
experience, dates of initial certification and all instructor training, and data and results of the
most recent proficiency demonstration.

4.5.9 FAA Orientation

The Contractor shall be responsible for developing and ensuring that all instructors and key
support and management personnel receive an orientation to the FAA. The orientation shall
include the mission, goals, objectives, policies, and principal programs of the FAA as well as the
organizational structure and culture of the agency. The intent of this requirement is to assure:

a. a knowledge and attitude which will contribute to successful instructional interaction
with a diverse student population, and,
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b. recognition that actions of all personnel at the FAA must be consistent with the goals of
the FAA.

This orientation shall be completed for all instructors and key support and management
personnel within thirty (30) days of reporting for duty. The proposed program shall be approved
by the FAA and shall be maintained for currency. Reference materials are available in the FAA
library.

4.6 Contractor Performance

The Contractor shall be responsible for providing the appropriate number of fully qualified
managerial, supervisory, instructor, and administrative support personnel necessary to ensure the
satisfactory completion of all requirements contained within this SOW. Required qualification
and experience levels for Contractor personnel are delineated in SOW paragraph 8.0.

4.6.1 Contractor Task Performance

The Contractor shall provide the necessary qualified personnel to conduct the tasks defined in
the SOW paragraph 8.0.

4.6.2 Contractor Personnel Qualifications

The Contractor shall train and maintain qualified personnel to conduct and administer all
requirements delineated in this SOW.

4.7 Contractor Personnel Security Program

Contractor personnel shall adhere to all policies and procedures established by the Government
which apply to Contractor employees, as prescribed in FAA Personnel Security Program, FAA
Order 1600.1D.

4.8 Contractor Personnel Supervision

The Contractor shall designate sufficient supervisory personnel to satisfactorily meet task
outcomes. Contractor Site Supervisors will provide day-to-day supervision of Contractor
personnel performing tasks including, but not limited to, work assignments, work monitoring,
course management, payroll records, leave, etc. FAA personnel will not supervise Contractor
personnel. The FAA will provide technical, program, and policy guidance through the authorized
Contracting Officer’s Technical Representative, and his/her staff.
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4.9 Contractor Performance Evaluations
4.9.1 Annual Performance Evaluation

Each FTLO, within thirty-(30) calendar days of completion of each contract year, will provide an
independent annual evaluation of the Contractor's performance during the previous twelve
months. The original evaluation shall be forwarded to the Contracting Officer via the ATM of
the site, the RPOC, and the authorized Contracting Officer’s Technical Representative. One
copy of the evaluation shall be retained by the FTLO at each facility. One copy of the evaluation
shall be forwarded to the Contract Director via the CSS. This evaluation shall contain as a
minimum the following data as prescribed in FAA Order 3120.25 - Air Traffic Contract Training
Administration:

1. A summary of Contractor performance based on semi-annual classroom and
laboratory evaluations for the past contract year.

2. A concise statement of the Contractor's overall conformance or nonconformance with
the terms of the contract for the past contract year. The statement shall include backup data as
appropriate to support a claim of nonconformance.

3. A concise statement of the Contractor's ability to meet the training needs as delineated
by Notice of Training Requirements (NTR) during the past contract year.

4. A summary of student evaluations, critiques, and personnel feedback. Where adverse
comments are made, and substantiated, the action taken or proposed will be stated.

4.9.1.1 Corrective Action Plan

Where adverse comments or deficiencies have been identified, the Contractor shall, within 10
calendar days, submit to the FTLO a written plan which will address the corrective actions to be
taken to resolve all outstanding deficiencies expressed in the performance evaluation. If the
Contractor’s Corrective Action Plan is considered unacceptable by the FAA, the Contractor will
receive a written notification from the FAA within thirty (30) calendar days. If no written
response is issued by the FAA within that period, the Corrective Action Plan is considered
acceptable.

4.9.2 Periodic Performance Evaluations

The FAA shall conduct periodic evaluations of Contractor performance in classroom and
laboratory environments. These evaluations may be conducted without advance notice. Ata
minimum, semi-annual evaluations will be conducted for each instructor involved in classroom
instruction. In addition, instructors who teach laboratory phases of training will receive a
minimum of one performance review per year for each type of laboratory phase taught. The
evaluations may be conducted without advance notice.

The purpose of the semi-annual classroom evaluation is to evaluate each instructor's teaching
quality and effectiveness. Instructors who teach in both classroom and laboratory environments
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shall receive one of the evaluations in classroom instruction and the other evaluation in
laboratory instruction.

The purpose of the performance review is for the laboratory instructor to demonstrate, during an
actual laboratory scenario, satisfactory control judgment, phraseology, and proper air traffic
control procedures. Reviews will last no more than one hour. For radar associate phases, the
review may be performed while the instructor is operating the radar position during a non-graded
exercise.

Evaluations will be conducted by the FTLO or an FAA representative designated by the FTLO.
The evaluator will utilize FAA Form 3120-27, Contract Instructor Review/Laboratory
Instruction and FAA Form 3120-28, Contract Instructor Review/Classroom Instruction, as
criteria for evaluating and recording instructor performance during the semi-annual classroom
evaluations. FAA Form 3120-25, OJT Instruction/Evaluation Report, shall be used as a
guideline and documentation for the performance reviews.

FAA Forms 3120-27 and 3120-28 are found in FAA Order 3120.25, Air Traffic Contract
Training Administration.

The FAA will make these periodic evaluations available to the CSS within ten (10) calendar
days after FAA review.

4.9.2.1 Corrective Action Plan

The Contractor shall, within ten (10) calendar days of receipt of the periodic performance
evaluations, submit to the FTLO a plan outlining the method the Contractor will use to correct
any outstanding concerns expressed in the evaluations. If the Contractor’s Corrective Action
Plan is considered unacceptable by the FAA, the CSS will receive a written notification from the
FAA within thirty (30) calendar days. If no written response is issued by the FAA within that
period, the Corrective Action Plan is considered acceptable.

4.9.3 FAA Periodic Full Facility Evaluations

In addition, the FAA will periodically conduct full-facility evaluations at FAA facilities.
Normally, full facility evaluations are scheduled every two years, with annual follow-up
evaluations. All aspects of the facility will be evaluated, including training. The Contractor
shall provide any student and instructor information, such as instructor certification forms, to
FAA evaluators when requested, unless otherwise prohibited by law.

494 Contractor Initiated Instructor Performance Evaluations

All Contractor initiated instructor evaluations shall also be made available to the FAA upon
request.
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4.9.5 Contractor Performance Deficiencies

The FTLO shall notify the Contractor, in writing, of any Contractor employee whose
performance does not meet FAA standards. The notification shall state the specific performance
deficiency and the desired performance level. A reasonable amount of time, as determined by
the FAA, shall be given to the Contractor to correct the deficiency. The Contractor shall, at its
own expense, attempt to correct these deficiencies. A determination by the FTLO that the
Contractor has been unable to correct the unsatisfactory performance of the contract employee in
the time specified may result in the determination by the Contracting Officer, or authorized
Contracting Officer’s Technical Representative, that the employee is unsuitable for continuation
in the job classification and unable to discharge the duties of employment. Performance
standards for instructors shall include obtaining and retaining instructor certification whenever
required, compliance with all

security and personnel suitability requirements and full adherence to those performance
standards found in FAA Forms 3120-27 and 3120-28, contained in FAA Order 3120.25, Air
Traffic Contract Training Administration.

4.10 Instructor Training Certification

All classroom instructors, laboratory instructors and RPOs, involved in qualification training
shall be certified using the criteria outlined in subsequent paragraphs with certification
completed within 60 calendar days of reporting for duty. If qualification training is anticipated
to extend beyond 60 days after reporting for duty, a written waiver must be requested from the
COTR.

4.10.1 Classroom Instructor Certification Process

Classroom instructor trainees shall be required to observe certified instructors in one full class in
order to be eligible for certification, unless a written waiver is granted by the FTLO.
Additionally, at least three lesson plans shall be taught by the instructor trainee with a certified
instructor observing. The CSS shall notify the FTLO when an instructor trainee is ready for
certification. The FTLO or FAA designee shall observe the instructor trainee for at least one
hour to formally certify the instructor. Performance shall be documented and the CSS notified of
the results. If certified, the instructor may now teach any classroom phase without the presence
of another previously certified instructor. If the FTLO or FAA designee finds the instructor
trainee to be deficient and unable to be certified, the Contracting Officer or authorized
Contracting Officer’s Technical Representative will issue a determination that the unsuccessful
instructor trainee is unsuitable for continuation in the trainee's present job classification and shall
be precluded from working in that job classification under this contract.

4.10.2 Laboratory Instructor Certification Process

Laboratory instructor trainees shall complete a sector rating test for each sector the instructor
trainee will ultimately teach. Each test will be graded by the FTLO or FAA designee and must
be passed with a score of at least 70%. The intent is to test the instructor trainee on information
pertinent to sectors they will teach. Upon completion of the sector rating tests, the instructor
trainee must complete a minimum of five familiarization simulation problems on each control
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sector they will teach. The total number of problems shall not exceed 20 per sector. The last
simulation problem shall be no greater than 80% complexity and shall be evaluated by the FTLO
or FAA designee. Additionally, the instructor trainee shall observe a certified instructor in the
laboratory for one full class, unless a written waiver is granted by the FTLO. During this class
the instructor trainee will administer at least five of the non-graded simulation problems with a
certified instructor observing. The CSS shall notify the FTLO when the instructor trainee is
ready for certification. The FTLO or FAA designee shall observe the instructor trainee for a
minimum of one hour to formally certify the instructor. If certified, the instructor may now
teach in the laboratory without the presence of another previously certified instructor. If the
FTLO or FAA designee finds the instructor trainee to be deficient and unable to be certified, the
Contracting Officer or authorized Contracting Officer’s Technical Representative will issue a
determination that the unsuccessful instructor trainee is unsuitable for continuation in the
trainee's present job classification and shall be precluded from working in that job classification
under this contract.

Change Page, Revision 1

Instructor trainees must be certified in each of the laboratories in which they will teach, i.e., non-
radar, radar associate, and radar laboratories.

4.10.3 Remote Pilot Operator (RPO) Certification Process

Unless certified as an RPO at time of contract award, each new RPO shall complete area map
study, letters of agreement, and strip marking exercises for each area of operation they will work.
The RPO shall observe a certified RPO or an FAA employee performing RPO duties on a
minimum of five simulated problems. The RPO trainee will receive on-the-job training (OJT) on
at least five but no more then 20 additional problems. The CSS shall notify the FTLO when the
RPO trainee is ready for certification. The FTLO or FAA designee shall observe the RPO
trainee on one simulated problem of 80% complexity. Performance shall be documented and the
CSS notified. If certified, the RPO may now operate the RPO position without a previously
certified RPO being present. If the FTLO, or FAA designee, finds the RPO trainee deficient and
unable to be certified, the Contracting Officer or authorized Contracting Officer’s Technical
Representative will issue a determination that the unsuccessful RPO trainee is unsuitable for
continuation in the trainee's present job classification and shall be precluded from working in
that job classification under this contract.

4.11 Instructional Approach

The Contractor shall use adult learning techniques for analysis, design, development, and
implementation of training programs. This concept of training consists of the development and
presentation of knowledge and skills in modes which emphasize that participants will be able to
use the knowledge, skills, and abilities gained at the FAA on the job. The specific training
outcomes and instructional objectives must closely reflect tasks and skills important to job
performance.

4.11.1 Instructional Systems Design (ISD)

The Contractor shall use the Instructional Systems Design (ISD) approach for the presentation,
development, and revision of all training materials as outlined in applicable FAA Orders, such as
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3000.22, Training. This requirement applies to all training delivery systems (e.g. written text,
computer-based instruction, and video). The FTLO shall be the final approving authority for all
local instructional materials developed or revised and such materials must be approved prior to
use or incorporation into training or other programs.

4.12 Transition To New Training Materials And Delivery Systems

Due to the dynamic nature of the FAA training environment, the Contractor shall be required to
transition to new training materials and delivery systems as they are implemented. Depending
upon the nature of any new delivery system (such as laboratory equipment and ATC procedures),
Contractor employees may be trained by FAA or non-FAA sources in full, or a cadre of
Contractor employees may be trained to then train other Contractor or FAA employees as
appropriate. The FAA shall notify the Contractor of any new training materials, delivery
systems,
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and implementation schedules where the information has been deemed reliable.

4.13 Seminars and Workshops

As directed by the Contracting Officer or authorized Contracting Officer’s Technical
Representative, the Contractor shall develop and present or facilitate seminars, workshops and
conferences to help foster efficiencies and improvements in individual and team performance.
4.14 Student Progress

Any student whose progress does not meet established FAA academic or behavioral standards
shall be reported to the FAA for appropriate processing.

4.15 Student Performance

The Contractor shall measure student performance in accordance with the requirements stated in
the applicable Instructional Program Guide. Any deviation from the minimum acceptable level
of performance shall be reported to the FTLO for further processing.

4.15.1 Authorization To Repeat Training

The Contractor shall not authorize a student to repeat any type of training. Student requests to
repeat any type of training must be directed to the FTLO for written approval.

4.15.2  Student Progress Feedback

The Contractor shall, at the end of each laboratory phase of training, send a progress report on
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each developmental to the FTLO describing the developmental's performance and identifying
any potential problem areas. In addition, the Contractor shall report any developmental whose
progress does not meet established FAA standards, as per the applicable IPG, to the FTLO. The
Contractor shall prepare written documentation for the FTLO detailing the developmental's
performance deficiencies. Contract instructors shall conduct routine individual student
debriefing sessions for the purpose of identifying areas needing improvement and suggested
methods for improvement. Formal developmental counseling shall be provided by FAA
personnel as described in FAA Order 3120.4 Air Traffic Training.

4.15.3 Nonacademic Counseling

The Contractor shall refer students requesting sick/annual leave or students reporting problems
in nonacademic areas such as Equal Employment Opportunity (EEO) and personal problems, to
the FTLO.

4.15.4 Evaluations By Students

Utilizing a standardized student critique form, to be provided by the Government at contract
award, the Contractor shall obtain input from participants in each training program. The
responses from the participants shall be solicited by Contractor personnel, submitted directly to
the FTLO for review, and then forwarded to the Contractor for further evaluation and/or
corrective action as deemed appropriate by the FTLO. Critiques will be used in evaluating the
quality of instruction provided, identifying problem areas, and assisting in measuring the
relationship between the completed course instruction and subsequent training and/or actual job
performance.

4.16 Scheduling Of Government Provided Training For Contractor Employees

The Contractor shall notify the authorized Contracting Officer’s Technical Representative on an
annual basis of those Contractor personnel in need of any Government provided training courses
to ensure Contractor compliance with this SOW. Contractor training requirements shall include
the anticipated number of persons requiring each particular course during the upcoming fiscal
year and shall be provided to the authorized Contracting Officer’s Technical Representative by
April 1 for each fiscal year cycle beginning October 1. Requirements shall be updated quarterly,
as necessary. The Contractor shall also indicate any adverse impact on contract performance
arising from the unavailability of requested Government training courses.

4.16.1 Training Quotas For Contractor Staff

The Contractor shall request Government training in accordance with SOW paragraph 4.16, and
the Government shall ensure sufficient quotas in FAA Academy-conducted training courses
required by this SOW are available to meet the requirements of Contractor personnel whose
requests have been properly submitted. Training requirements for Contractor staff in excess of
those submitted under SOW paragraph 4.16 shall be accommodated based on class availability.
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4.16.2 Recertification Required Due To Extended Absence

The Contractor shall not bill as a direct charge to the contract any costs incurred for
recertification of instructors due to extended absence through no fault of the Government, unless
approved in advance by the Contracting Officer or authorized Contracting Officer’s Technical
Representative. The FTLO will determine what constitutes extended absence and if
recertification of instructors is necessary on a case by case basis.

4.17 Program Revisions

4.17.1 Training Programs

During performance of the contract, the Contractor shall revise training programs as necessary to
adjust for changes in FAA policies and procedures as well as from data developed from course
evaluations. Required revisions shall be determined by the FAA. The time schedule and manner
of implementation for revisions shall be determined by the FAA.

4.17.2  Right To Revise Workload

The FAA reserves the right to modify the amount of training to be provided in each of the
specified training courses and study programs.

4.18 Contractor Performance Travel

The Contractor shall provide all funds required for Contractor personnel travel required for staff
development and training. The Government will pay for all approved travel required to conduct
FAA scheduled training, workshops, coordination meetings and conferences, and other FAA
directed travel. The Contractor shall make all travel arrangements required for Contractor
personnel travel. All travel of Contractor personnel shall be in accordance with Government
travel regulations.

4.19 Transition Periods

4.19.1 Initial Transition Period

It is critical to the FAA to receive uninterrupted Air Traffic Instructional Services as defined by
this SOW. Consequently, it is imperative that transition to performance under this SOW be
accomplished in a well-planned, orderly, and efficient manner.

For purposes of this SOW, the initial transition period shall be defined as the period between
contract award to total performance of all requirements, in this case no more than sixty (60)
calendar days. The Government's transition requirements to provide for the orderly assumption
of duties by Contractor personnel are listed below. The transition period is the time between
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contract award and the Contractor's ability to fully perform all requirements under this contract,
but no later than 60 calendar days after contract award. All dates for the transition period

schedule shown below are calendar days commencing the first Monday after contract award.

Transition Period Schedule
EVENT LOCATION CALENDAR DAYS

Initial Orientation for Oklahoma City, OK NLT Day 7
Contract Director and

Contract Administrative

Assistant

Meetings to Evaluate Oklahoma City, OK NLT Day 15
Transition Activities

Submit Resumes of Key Oklahoma City NLT Day 30
Personnel and Instructors

Operational Orientation Affected Facilities NLT Day 60
and Training for Contract
Supervisory Personnel

Operational Orientation Affected Facilities NLT Day 60
and Training for Contract

Non-Supervisory

Personnel

Commencement of Affected Facilities NLT Day 60
Instructional Services

Begins — Transition

Completed

Review of Contractor Oklahoma City, OK NLT Day 75
Performance for All
Contract Requirements

The Contractor shall execute the phase-in transition period in accordance with the schedule
shown above, unless otherwise approved by the Contracting Officer. The Government will
provide a transition team, headed by the authorized Contracting Officer’s Technical
Representative, to provide technical and administrative orientation to Contractor personnel,
familiarize Contractor personnel with required services, and provide other guidance and
assistance which is mutually identified by the Government and the Contractor.

The Initial Transition Plan shall cover a 75 calendar day period commencing from the first
Monday following contract award. During this period, the previous contract and this contract
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will overlap. The transition period for a given function will end when the newly selected
Contractor assumes full responsibility and accountability for performance of the specific
functions from the incumbent Contractor. During this transition period, the Contract Director
employed by the newly selected Contractor shall identify the requirements of each designated
position from the incumbent Contractor personnel, including: daily routine, data requirements,
reporting requirements, project history pertaining to the function, and other key information
required to meet the overall requirements of the positions. Transition of responsibility and
accountability shall be accomplished at all levels of the work force, beginning with the lowest
levels and finishing with the highest.

4.19.2 Transition Period For Additional Facilities

The Contractor shall also be required to submit, upon written request by the authorized
Contracting Officer’s Technical Representative, a Transitional Implementation Plan (TIP) for
conducting training and training related services at each additional facility or satellite facility
which the Government is authorized and may elect to add to this effort as per SOW paragraph
8.1.2.3. The Contractor shall be given at least 15 calendar days to produce the TIP. Although
the FAA may be considering contract training at one or more additional facilities or satellite
facilities, the TIP will be subject to the approval of the Contracting Officer, and is in no way to
be considered approval to commence planning and/or training at any additional facility or
satellite facility. The TIP shall address the following:

1. Establishment of an orderly and effective process for transitioning the required
services,

2. The acquisition, orientation, and assignment of qualified personnel to the contract in a
timely manner, and

3. The assumption of the responsibility for providing instructional training services
without deterioration of any training services currently provided to the facility or satellite
facility.

4. The specific date by which the Contractor anticipates assuming the requirements in
SOW Section 8.0, in full, at the additional facility or satellite facility.

If the FAA elects to commence contract training at additional facilities or satellite facilities, the
approved TIP for each additional location will be incorporated as part of this contract.
4.20 Phase-Out Activities

At the conclusion of any performance period, including option periods or extensions, the
services provided under this SOW may be awarded to another Contractor. The Contractor in
place shall be required to assist in the phase-in activities required for any subsequent Contractor.
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4.21 Input And Suggestions

Contractor personnel will be involved in many aspects of ATC training on a daily basis. For this
reason, the Contractor shall keep the FTLO advised of any perceived deficiencies which would
have a negative impact on the facility or national training program. The FAA also encourages
any and all suggestions intended to improve the quality of training; input concerning proposed
airspace, procedural, and equipment changes; and the perceived impact of new procedures or
new equipment on existing training programs. While such input is most welcome, the
Contractor shall not charge the Government to develop proposals, or any other training materials
designed to address these perceived problems, unless specifically requested by the Contracting
Officer, authorized Contracting Officer’s Technical Representative, or FTLO, and such work is
clearly within the scope of this SOW.

4.22 Observance of Legal Holidays and Administrative Leave

Contractor personnel shall not be required to work on holidays, unless directed by the FTLO and
agreed upon at a national level by the authorized Contracting Officer’s Technical Representative.
The following is a list of U.S. Federal holidays:

a. New Year's Day, January 1

b.  Martin Luther King's birthday, the third Monday in January
c.  President's Day, the third Monday in February

d.  Memorial Day, the last Monday in May

e. Independence Day, July 4

f.  Labor Day, the first Monday in September

g.  Columbus Day, the second Monday in October

h.  Veteran's Day, November 11

i.  Thanksgiving Day, the fourth Thursday in November

j.  Christmas Day, December 25

k.  Any other day designated by Federal statute, executive order, or Presidential
proclamation.

Adverse weather conditions or national emergencies may require the facility to reduce its
personnel requirements to only those who are operationally necessary. Normally, training
personnel will not fall into this category and the FAA will not pay the Contractor compensation
for such days of reduced staffing.

In the event a national emergency requires Contractor assistance on national holidays,
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notification will be made by the authorized Contracting Officer’s Technical Representative.

5.0 GOVERNMENT-FURNISHED FACILITIES, EQUIPMENT, SUPPLIES AND
SERVICES

5.1 Government Site

The Government shall provide space and furnishings, utilities, and telephone service to carry out
contract performance on-site at Government facilities.

The Government shall provide all classrooms, equipment, furnishings and supplies necessary for
the Contractor to conduct classes in residence at the FAA. The Contractor will establish and
enforce procedures which will safeguard and prevent unofficial or unauthorized use of all
Government-furnished property within its control. Procedures established shall comply with
existing agency security regulations.

5.1.1 Course Supplies

The Government shall provide all supplies necessary for the performance of this contract,
including paper, pencils, pens, marking pens, binders for class materials, videotapes, and other
items considered as reasonably necessary.

5.2 Contractor Site

The Government shall not provide space and furnishings, utilities, telephone service, or any
other supplies for the Contractor’s oftf-site project management office.

6.0 REPORTS

6.1 Monthly Progress and Cost Report

The Contractor shall submit to both the Contracting Officer and authorized Contracting Officer’s
Technical Representative (one copy each) a combined monthly progress and cost report with
each invoice submitted for payment. The Contractor will be required to establish a management
information and reporting system that accurately generates all required data and enables the
Government to track contract progress and cost performance.

The report is due by the 20th of the month following the completion of a calendar month (i.e.,
the report for the month of January is due NLT February 20). The report shall include the
following information regarding the task requirements detailed in SOW Section 8.0:

a. A monthly compilation of labor hours and dollars, expended by labor category
within each task requirement, at each facility site,
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b. A contract wide compilation of all hours and dollars expended for the month by
labor category within each task requirement,

c. A cumulative year to date compilation of labor hours and dollars, expended by
labor category within each task requirement, at each facility site,

d. A cumulative year to date contract wide compilation of all hours and dollars
expended by labor category within each task requirement,

e. Monthly and cumulative to date totals of actual expenditures for travel,
equipment, supplies and purchases and;

f. Any anticipated or actual problems encountered in performing the work.

g. Monthly status information update for each facility, which includes the total
number of developmentals, the number of new developmental inputs to date; the
distribution of developmentals in each phase of training; and developmental
withdrawals and failures.

6.2 Quality Control Plan

The Contractor shall also be required to submit one copy of a final Quality Control Plan to the
Contracting Officer within 60 calendar days after contract award. This final plan shall include
all changes, if any, required from the review of the initial plan during the proposal evaluation
phase. Upon acceptance of the final Quality Control Plan by the Contracting Officer, no further
changes shall be made to this plan by the Contractor without the prior written approval of the
Contracting Officer. The Contractor shall also be required to update the plan on an annual basis.

6.3 Transition Plans

The Contractor shall also be required to submit one copy of the Initial Transition Plan to the
Contracting Officer within 15 calendar days after contract award. This plan shall include all
changes, if any, required from the review of the plan during the proposal evaluation phase. Upon
acceptance of the Initial Transition Plan by the Contracting Officer, no further changes shall be
made to this plan by the Contractor without the prior written approval of the Contracting Officer.
In accordance with SOW Section 4.19.2, the Contractor shall also be required to submit, upon
written request from the Contracting Officer’s Technical Representative, a Transitional
Implementation Plan for conducting training and training-related services at each additional
facility or satellite facility.

6.4 Format

Contractor format is acceptable for reports required by SOW Section 6.0
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7.0 MEETINGS/CONFERENCES

71 Meetings

When necessary, meetings shall be held by the FAA and Contractor to ensure efficient, effective
contract performance and to seek resolution of problems throughout the life of the contract. The
Contractor shall submit prior to the meetings, any discussion topics which are considered priority
matters.

7.2 Annual National Conference

Upon written approval by the authorized Contracting Officer’s Technical Representative, the
Contractor may conduct one national conference per contract year for the Contractor Site
Supervisors. This conference shall be at the expense of the FAA, and may be conducted jointly
with a FAA training conference, if requested by the authorized Contracting Officer’s Technical
Representative. Contractor invited attendees, other than the Contract Director, Contract
Administrative Assistant and Contractor Site Supervisors, shall travel and attend the conference
at the Contractor’s expense.

8.0 SPECIFIC TASKS

8.1 Scope

The Contractor will provide all qualified personnel necessary to administer and conduct the
training and other activities addressed in Section 1.0 of this SOW.

8.1.1 General

Specific tasks are defined in the following functional areas and shall be performed in accordance
with the standards presented in the referenced paragraphs of this SOW.

Reference
Task Description Paragraph
Task A Contract Management and Administrative Support 8.2
Task B Classroom and/or Simulation Qualification Training 8.3
Task C Pilot Education Program — Operation Rain Check 8.4
Task D Cooperative Education Program 8.5

Task E Proficiency Training 8.6
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Task F Development and Maintenance of Air Traffic Training 8.7
and Related Materials

Task G Additional Services 8.8

Task H Remote Pilot Operator (RPO) Training and Personnel 8.9

Task I Computer Based Instruction (CBI) Administration 8.10

and Training

8.1.2 Time and Location of Performance

Contract personnel shall be expected to perform work under this SOW normally between the
hours of 8:00 a.m. and 5:00 p.m., local time, during regular workdays of the week, Monday
through Friday. See Clause H.16 entitled “Overtime”.

8.1.2.1 Work at Contractor Site

The Contract Director and Contract Administrative Assistant are required to work at a facility
furnished by the Contractor. No Government facilities or equipment will be provided for these
Contractor personnel.

8.1.2.2 Work at Designated Government Facilities

Unless additional facilities are designated as authorized under SOW paragraph 8.1.2.3, or unless
otherwise directed by the authorized Contracting Officer’s Technical Representative, all work
shall be performed at locations as designated in SOW Appendix 1 — List of Facilities and
Satellite Facilities. Work shifts shall be determined by the FTLO for each requirement or duty
described in this SOW as operational needs dictate. The majority of instructional services are
conducted during a "day" shift, such as the 7:00 AM to 3:30 PM shift or 8:00 AM to 4:30 PM
shift, Monday through Friday. The exact shift may vary for each site, and Contractor personnel
may be required to work other shifts between 0:00 AM and 12:00 Midnight, Sunday through
Saturday, as directed by the COTR.

8.1.2.3 Additional Facilities

The Contractor shall be prepared to provide task requirements per SOW Section 8.0, at
additional FAA facilities or satellite facilities as required by the FAA. The FAA will notify the
Contractor at least 30 calendar days prior to adding any facility or satellite facility and the
Contractor shall submit a transitional implementation plan, in accordance with SOW paragraph
4.19.2, outlining the proposed process to accomplish the transition.
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8.2 TASK A - Contract Management And Administrative Support

8.2.1 Provide Off-Site National Contract Management

The Contractor shall provide a full-time Contract Director at a location within a thirty (30) mile
radius of the Mike Monroney Aeronautical Center, Oklahoma City, OK. The Contract Director
shall be responsible for all Contractor work performed under this SOW, and shall have full
authority to act on behalf of the Contractor at each affected facility or satellite facility. The
Contractor shall provide a Contract Administrative Assistant, located with the Contract Director,
to assist in the daily operations and management of this contract. The Contract Director , and
Contract Administrative Assistant will not be provided Government furnished office space,
office equipment, or office supplies.

The Contract Director's counterpart and FAA point of contact at the Mike Monroney
Aeronautical Center is the authorized Contracting Officer’s Technical Representative.

The Contractor shall notify the Contracting Officer 60 calendar days in advance of any proposed
personnel change involving the Contract Director in accordance with the Key Personnel Clause
in Section H. This advance notification is not required if the personnel change is the result of a
Government request for removal due to unacceptable performance or resignation, although all
other provisions of Section H will apply.

8.2.2 Personnel Qualifications

8.2.2.1 Contract Director

The Contract Director shall have a minimum of 10 years experience in FAA air traffic control.
At least five (5) years of that experience shall have been at a second level
supervisory/managerial position. In addition, the Contractor shall consider a candidate's
experience in federal contract management or other related fields. This includes, but is not
limited to, the candidate's educational training and experience in business management.

The Contract Director shall meet the following employment criteria:

Experience - No fewer than five years experience in the management of a small to medium sized
organization (25 - 100 employees). Preference may be given to candidates who have specialized
experience according to the following priority:

a. Management of a non-technical training organization.
b. Management of a technical training organization.
c. Management of other than a training organization.

Education - At least a Master's Degree in business administration, management, public



DTFAO01-01-C-00015
Page 29 of 43
PART I - THE SCHEDULE
SECTION C — SCOPE OF WORK

administration, or a concentration allied with management of a small to medium sized
organization (25 - 100 employees) from an accredited institution, or equivalent professional
experience.

Special Qualifications - A demonstrated ability to deal with members of management, sub-
contractors, and various vendors is considered essential. The FAA also considers it essential that

the Contractor's off-site Contract Director have full authority to manage the day-to-day
Contractor operations and the authority to represent the Contractor in dealings with the
Contracting Officer or authorized Contracting Officer’s Technical Representative.

8.2.2.2 Personnel Qualifications, Contract Administrative Assistant

As a minimum, the Contract Administrative Assistant shall have the following skills and
experience:

a. Minimum of three years operating Windows and associated Microsoft Office
applications, including, but not limited to: MS Word, Excel, PowerPoint, Access, etc.

b. Capability to enter and extract information from designated Government database
programs as required by the FTLO or authorized Contracting Officer’s Technical Representative.

c. Ability to format and produce high-quality and error free documents in response to
program requirements.

d. Strong interpersonal skills and the ability to work independently.

8.2.3 Provide Onsite Contract Oversight And Support Staff

Unless otherwise directed by the Contracting Officer, the Contractor shall maintain a full time
office at each facility. This office shall be used to perform managerial, supervisory, and
administrative functions including, but not limited to: work assignments, payroll records, leave
records, scheduling, recruitment, budgeting, and preparation of contractually required reports.
The Contractor is not required to maintain a full time office at satellite facilities.

The Contractor shall furnish all supervisory and administrative personnel required to effectively
perform the work described in this SOW, as well as those supervisory and administrative
personnel necessary to oversee and manage the performance efforts to ensure timely and
professionally delivered results. The Contractor shall account separately for personnel hours
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expended for ongoing administrative time spent supervising Contractor employees, compiling
reports and forms, and performing other administrative work directly related to this contract,
from time spent actually performing other tasks delineated in the SOW.

8.2.3.1 Contractor Site Supervisors (CSS)

The Contractor shall designate a full-time qualified, working CSS for each identified facility to
ensure contract compliance. The CSS for each facility will also ensure contract compliance for
all satellite facilities for which the facility has oversight. Each CSS shall have full authority to
act on behalf of the Contract Director. Each CSS shall be a working supervisor, dedicating no
more than fifty percent (50%) of billable hours to Tasks B through I. Each CSS shall dedicate
no less than fifty percent (50%) of billable hours for the daily supervision of contract work
including, but not limited to: scheduling instruction, report preparation, payroll records, leave
records, etc. CSS personnel will also be considered key personnel and fall under the provisions
of the Key Personnel Clause in Section H.

8.2.3.1.1 Personnel Qualifications, Contractor Site Supervisor (CSS)

As a working supervisor, CSS personnel shall meet all instructor qualifications as listed in SOW
Section 8.2.1, and have a minimum of five (5) years CPC air traffic control experience in the
type(s) of air traffic control facility which they will supervise.

8.2.3.1.2 Training

All CSS’s shall successfully complete the Facility Training Administration Course (Course
50310) as soon as quotas become available. CSS's assigned to ATC instructional requirements
shall be required to complete successfully Facility Instructor Training (Course 10501). In
addition, CSS's involved in qualification phases of training shall complete the certification
process for instructors outlined in SOW Section 4.10. The requirements for courses 10501 and
50310 may be waived in writing by the FAA, if the supervisor has previously completed the
courses. These courses will be furnished by the FAA at no tuition cost to the Contractor.

8.24 Provide On-Site Administrative Support

The Contractor shall provide administrative personnel at each facility to support all work
generated by Contractor personnel in the accomplishment of the requirements delineated in this
SOW.

8.2.4.1 Personnel Qualifications, Administrative Assistant

Special Qualifications: Personnel shall have the following skills and experience:

a. Minimum of three years operating Windows and associated Microsoft Office
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applications, including, but not limited to: MS Word, Excel, PowerPoint, Access, etc.

b. Capability to enter and extract information from designated Government database
programs as required by the FTLO or authorized Contracting Officer’s Technical Representative.

c. Ability to format and produce high-quality and error free documents in response to
program requirements.

d. Strong interpersonal skills and the ability to work independently.

8.2.5 Contractor Performance

Contractor personnel performance shall be evaluated as per SOW Section 4.9.

8.3 TASK B - Classroom and/or Simulation Qualification Training

The Contractor shall furnish all supervisory, instructional, and administrative staff required to
administer classroom and/or simulation phases of qualification training for the en route and
terminal training programs. Additionally, this requirement shall include maintaining the
automated tracking system and submission of all required Civil Aeromedical Institute (CAMI)
tracking forms. Course objectives, training outcomes, and subjects to be taught under this
requirement are contained in the EnRoute and Terminal Instructor Program Guides. The
Contractor shall adhere to all established course outlines, lesson plans, and procedures contained
in the appropriate IPGs. The length of each phase of classroom and simulation training is also
contained in each appropriate IPG. Classroom instruction, briefing presentations, and/or testing
may also involve other subjects related to air traffic control, and shall be assigned at the
discretion of the FTLO. Contractor instructional and supervisory staff shall assist and augment
an FAA cadre of instructors, supervisors, and managers, if any, in the conduct and administration
of all courses as directed by the FTLO.

8.3.1 Personnel Qualifications, Instructors - Air Traffic Control (ATC)

ATC instructors shall primarily conduct classroom and laboratory simulation training for
developmental students, as well as proficiency training for current ATCS personnel. Instructors
shall have a minimum of five (5) years CPC air traffic controller experience in an air traffic
control facility (e.g. Air Route Traffic Control Center (ARTCC), Airport Traffic Control Tower
(ATCT), Terminal Radar Approach Control (TRACON), within the ATC option for which
application is made. Terminal experience must have been at a like-type facility. For example,
limited radar cab experience does not qualify as radar experience for a TRACON.

8.3.1.1 Training

All Contractor ATC instructors shall be required to complete successfully Facility Instructor
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Training (Course 10501). This course will be furnished by the FAA at no tuition cost to the
Contractor. The requirement may be waived in writing by the FAA if an individual has
previously completed the course. Failure to complete successfully Course 10501 may result in a
request from the FAA for removal of the employee from the labor category. Since Contractor
ATC instructors are directly involved in various phases of qualification training for
developmental air traffic control specialists, they must be certified to teach these phases of
training. The certification process outlined in SOW Section 4.10 shall be utilized. Individuals
previously certified, whose certification remains current as of the date of contract award, shall be
considered certified. In addition, instructors who were employed by the FAA within the 3 month
period immediately prior to being hired by the Contractor, and who worked as an operational air
traffic controller/supervisor in the area of operation in which the individual will instruct, shall
also be considered certified as laboratory instructors. Any other exceptions to the certification
process shall be coordinated with and approved by the authorized Contracting Officer’s
Technical Representative in advance.

8.3.1.2 Additional Instructor Qualifications

8.3.1.2.1 Curriculum Development Training

All Contractor personnel who are assigned to curriculum development activities must have
actual work experience in curriculum development for instruction delivery to adults.
8.3.1.2.2 FAA Curriculum Approval

The FTLO will monitor the curriculum development effort and approve the training plan,
instructional materials, training aids, and methodology, including strategy and techniques, prior
to classroom use.

8.3.2 Deliverable Product

Completion of each required phase of classroom instruction and simulation training, in
accordance with applicable IPGs and documented by required management reports in SOW
Section 6.0, shall constitute the deliverable products under this requirement.

8.3.3 Schedule

The schedule for completion of training elements under this requirement will be as delineated in
NTRs issued by the FTLO and agreed to by the Contractor, provided any such agreement is fully
in accordance with Section F - Deliveries or Performance - of this contract.
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8.34 Instructor/Class Ratio

8.3.4.1 Classroom

One instructor is normally required, regardless of the number of students. However, a second
instructor may be used if approved in advance by the FTLO.

8.3.4.2 Simulation

One instructor per area of operation being taught in a particular class; or one instructor certified
in all areas of operation being taught in a particular class. The total number of instructors
required will be determined on a case-by-case basis by the FTLO and assigned by the CSS.
8.3.5 Class Schedules/Assignments

All Contractor personnel shall receive specific assignments from the Contract Site Supervisor
(CSS), based upon master class schedules determined by the FTLO.

8.3.6 Class Lead Instructor

Some phases of training may involve multiple instructors per class, depending on the number of
students in the class. In this case, the Contractor shall ensure that one of the instructors assigned
to the class is also designated as the lead instructor for the class.

8.3.7 Student Performance

Evaluation of student performance will be in accordance with applicable IPGs, FAA orders, and
evaluation tools (e.g., written tests or graded ATC problems) and shall be performed only by
FAA or Contractor certified instructors.

8.3.8 Course Materials

The FAA shall provide the Contractor with all administrative supplies and course materials as
required.

8.3.9 Student Counseling

Contract instructors shall adhere to SOW Section 4.15 concerning counseling of students.

8.4 TASK C - Pilot Education Program — Operation Rain Check

The Contractor shall furnish all supervisory, instructional, and administrative staff required to
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conduct the Air Traffic familiarization course entitled Operation Rain Check. This course is
designed for all pilots who either has or are aspiring toward obtaining an instrument rating. The
Contractor shall adhere to all procedures, course objectives, training outcomes and subjects to be
taught under this requirement as delineated in FAA Order 7230.16. Contractor instructional and
supervisory staff shall assist and augment an FAA cadre of instructors, supervisors and
managers, if any, in the conduct and administration of all courses as directed by the FTLO.

8.4.1 Personnel Qualifications, Instructors - Air Traffic Control (ATC)

Personnel qualifications as defined in SOW Section 8.3.1.

8.4.2 Deliverable Product

The successful administration of the Pilot Education Program — Operation Rain Check, in
accordance with the prescribed FAA Order 7230.16 and as documented by managerial reports in
Section 6.0, shall constitute the deliverable products under this requirement.

8.4.3 Schedule

The schedule for completion of this requirement will be as delineated in NTRs issued by the
FTLO and agreed to by the Contractor, provided any such agreement is fully in accordance with
Section F - Deliveries or Performance - of this contract.

8.4.4 Instructor/Class Ratio

8.4.4.1 Classroom

One instructor is normally required, regardless of the number of students. However, additional
instructors may be used if approved in advance by the FTLO.

8.4.5 Class Schedules/Assignments

All Contractor personnel shall receive specific assignments from the Contract Site Supervisor
(CSS), based upon master class schedules determined by the FTLO.

8.5 TASK D - Cooperative Education Program

The Contractor shall furnish all supervisory, instructional, and administrative staff required to
administer the Cooperative Education Program and submission of all required CAMI tracking
forms. Course objectives, training outcomes, and subjects to be taught under this requirement
are contained in the Cooperative Education Program Package, to be provided by the FAA. The
Contractor shall adhere to all established course outlines, lesson plans, and procedures contained
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in that program package. Classroom instruction, briefing presentations, and/or testing may also
involve other subjects related to air traffic control, and shall be assigned at the discretion of the
FTLO. Instructional and supervisory staff shall assist and augment an FAA cadre of instructors,
supervisors, and managers, if any, in the conduct and administration of all courses as directed by
the FTLO.

8.5.1 Personnel Qualifications, Instructors - Air Traffic Control (ATC)

Personnel qualifications as stated in SOW Section 8.3.1.

8.5.2 Deliverable Product

The successful administration of the Cooperative Education Program, in accordance with the
prescribed IPG and as documented by managerial reports in SOW Section 6.0 shall constitute the
deliverable products under this requirement.

8.5.3 Schedule

The schedule for completion of this requirement will be as delineated in NTRs issued by the
FTLO and agreed to by the Contractor, provided any such agreement is fully in accordance with
Section F - Deliveries or Performance - of this contract.

8.5.4 Instructor/Class Ratio

8.5.4.1 Classroom

One instructor is normally required, regardless of the number of students. However, a second
instructor may be used if approved in advance by the FTLO.

8.5.4.2 Simulation

One instructor per area of operation being taught in a particular class; or one instructor certified
in all areas of operation being taught in particular class. The total number of instructors required
will be determined on a case-by-case basis by the FTLO and assigned by the CSS.

8.5.5 Class Schedules/Assignments

All Contractor personnel shall receive specific assignments from the Contract Site Supervisor
(CSS), based upon master class schedules determined by the FTLO.
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8.5.6 Class Lead Instructor

Some phases of training may involve multiple instructors per class, depending on the number of
students in the class. In this case, the Contractor shall ensure that one of the instructors assigned
to the class is also designated as the lead instructor for the class.

8.5.7 Student Performance

Evaluation of student performance will be in accordance with applicable IPGs, FAA orders, and
evaluation tools (e.g., written tests or graded ATC problems) and shall be performed only by
FAA or Contractor certified instructors.

8.5.8 Course Materials

The FAA shall provide the Contractor with all administrative supplies and course materials as
required.

8.5.9 Student Counseling

Contract instructors shall adhere to SOW Section 4.15 concerning counseling of students.

8.6 TASK E - Proficiency Training

The Contractor shall furnish all administrative, supervisory, and instructional staff required to
administer the proficiency training program at each facility, as tasked by individual NTRs.
Proficiency training consists of supplemental, refresher, and remedial training, as defined by
FAA Order 3120.4, Air Traffic Training, and is to be developed and taught in accordance with
that order. Course objectives, training outcomes, and subjects to be taught in these courses are
contained in individual facility training directives, remedial training letters provided to the
employee, or in course materials supplied for supplemental training. The Contractor shall adhere
to all established course outlines, lesson plans, and procedures contained in FAA Order 3120.4,
as well as any specific facility generated proficiency training directives. The length of each
phase or type of proficiency training is contained in facility training directives, remedial training
letters, or in course materials supplied for supplemental training. Classroom instruction, briefing
presentations, and/or testing may also involve other subjects related to air traffic control, and
shall be assigned at the discretion of the FTLO. Instructional and supervisory staff shall assist
and augment an FAA cadre of instructors, supervisors, and managers, if any, in the conduct and
administration of all courses as directed by the FTLO.
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8.6.1 Personnel Qualifications, Instructors - Air Traffic Control (ATC)

Personnel qualifications as defined in SOW Section 8.3.1.

8.6.2 Deliverable Product

Successful completion of proficiency training requirements and the daily administration of the
facility proficiency training program, as prescribed by FAA Orders and facility procedures and
documented by managerial reports in SOW Section 6.0, shall constitute the deliverable products
under this requirement.

8.6.3 Schedule

The schedule for completion of this requirement will be as delineated by NTRs issued by the
FTLO and agreed to by the Contractor, provided any such agreement is fully in accordance with
Section F - Deliveries or Performance - of this contract.

8.6.4 Instructor/Class Ratio

8.6.4.1 Classroom

One instructor is normally required, regardless of the number of students. However, a second
instructor may be used if approved in advance by the FTLO.

8.6.4.2 Simulation

One instructor per area of operation being taught in a particular class; or one instructor certified
in all areas of operation being taught in particular class. The total number of instructors required
will be determined on a case-by-case basis by the FTLO and assigned by the CSS.

8.6.5 Class Schedules/Assignments

All Contractor personnel shall receive specific assignments from the Contract Site Supervisor
(CSS), based upon master class schedules determined by the FTLO.

8.6.6 Class Lead Instructor

Some phases of training may involve multiple instructors per class, depending on the number of

students in the class. In this case, the Contractor shall ensure that one of the instructors assigned
to the class is also designated as the lead instructor for the class.
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8.6.7 Student Performance

Evaluation of student performance will be in accordance with applicable IPGs, FAA orders, and
evaluation tools (e.g., written tests or graded ATC problems) and shall be performed only by
FAA or Contractor certified instructors.

8.6.8 Course Materials
The FAA shall provide the Contractor with all administrative supplies and course materials as
required.

8.6.9 Student Counseling

Contract instructors shall adhere to SOW Section 4.15 concerning counseling of students.

8.7 TASK F - Development And Maintenance Of Air Traffic Training And Related
Materials

The Contractor shall furnish personnel necessary to assist and augment a cadre of FAA
personnel in the development and maintenance of air traffic training and other related materials.
This may include, but is not limited to, conventional (written text), interactive video delivery
instructional media, oral presentations, and DYSIM/ETG scenarios. Revision and development
work will be assigned by the FTLO. Contract ATC instructors, not involved in other training
due to varying class schedules, may be assigned duties under this requirement.

8.7.1 Personnel Qualifications, Instructors - Air Traffic Control (ATC)

Personnel qualifications as defined in SOW Section 8.3.1.

8.7.2 Deliverable Product

The successful revision of air traffic training courses through ongoing development and
maintenance of classroom instruction, simulations, and other related materials, as documented by
managerial reports in SOW Section 6.0 shall constitute the deliverable products under this
requirement.

8.7.3 Schedule

The schedule for completion of this requirement will be as delineated by NTRs issued by the
FTLO and agreed to by the Contractor, provided any such agreement is fully in accordance with
Section F - Deliveries or Performance - of this contract.
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8.74 Objective

The Contractor shall be required to develop, revise, and/or maintain conventional training
materials, interactive video delivery format training materials, DY SIM/ETG scenarios, and other
training materials for the National Air Traffic Training Program. Some of the materials may
require validation by the Contractor, and all course materials are subject to approval by the
FTLO prior to implementation. All technical course materials shall be reviewed for technical
accuracy and instructional compatibility by the FTLO, or authorized designee, prior to
implementation.

These training materials include, but are not limited to:
a. DYSIM/ETG scenarios
b. Briefing packages on subjects assigned by the FTLO

. Lesson Plans

(@)

[oN

. Visual Aids

. Handouts/Workbooks

[¢]

janr]

Proficiency Tests

. Facility Rating Tests

aQ

h. Training related memos, orders, and notices

8.7.5 Instructor Performance

Instructor performance shall be evaluated as per SOW Section 4.9.

8.7.6 Revision/Development Method

The contract revision and development staff shall develop/revise/maintain training materials
using the methodology and procedures contained in FAA-STD-028, FAA Order 3000.22,
appropriate IPGs and FAA Order 3120.4. Exceptions to the requirements of these documents
will be at the discretion of the FTLO.

8.7.7 Training Materials Contents And Outcomes

Contents and outcomes of developed/revised/maintained/updated training materials are specified
in the applicable course control documentation, i.e., training development plan (TDP), course
design guide (CDG), and/or course report, or as directed by the FTLO. The appropriate course
control documentation shall be supplied by the FAA. (FAA Order 3000.22 applies).
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8.7.8 Course Materials

The FAA shall maintain and provide the Contractor with administrative supplies and reference
materials for use in performance of this requirement.

8.8 TASK G - Additional Services

Unless otherwise prohibited by this SOW, all Contractor personnel may be required to perform
additional services not delineated in other paragraphs of SOW Section 8.0, but that would be
appropriate for individuals with the stated personnel qualifications and which are neither
inherently governmental functions nor performed as personal services. The need and
appropriateness of additional services will be determined by the FTLO, and assigned to
Contractor personnel by the CSS. The FAA will attempt to provide five (5) working days
advance notice of the need to provide additional services to facilitate Contractor employee
scheduling.

8.8.1 Deliverable Product

The successful completion of the additional services delineated in SOW paragraph 8.8, in
accordance with prescribed FAA policy/procedures and as documented by managerial reports in
SOW Section 6.0, shall constitute the deliverable products under this requirement.

8.8.2 Schedule

The schedule for completion of this requirement will be as delineated by NTRs issued by the
FTLO and agreed to by the Contractor, provided any such agreement is fully in accordance with
Section F - Deliveries or Performance - of this contract.

8.8.3 Contractor Performance

Contractor personnel performance shall be evaluated as per SOW Section 4.9.

8.9 TASK H - Remote/Pilot Operator (RPO) Training And Personnel

The Contractor shall furnish remote/pilot operator (RPO) training for FAA individuals assigned
RPO duties and when requested by the FTLO, provide remote pilot operators during laboratory
scenarios. Contract RPO staff shall also assist and augment FAA personnel, if any, in
administering and developing laboratory simulation training (e.g. DYSIM/ETG). Course
objectives, training outcomes, and subjects to be taught in DYSIM/ETG phases are contained in
the appropriate En Route and Terminal IPGs.
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8.9.1 Personnel Qualifications, Remote Pilot Operators (RPO)

Selections of the best-qualified individuals shall be made based on factors such as previous work
experience and aviation background. Experience as an RPO, air traffic control specialist, or pilot
is highly desirable.

8.9.1.1 Training

RPOs shall be certified since RPO’s are involved in phases of qualification training for
developmental air traffic control specialists. The certification process for RPO’s outlined in
SOW Section 4.10.3 shall be used. The certification process may be waived by the authorized
Contracting Officer’s Technical Representative if an RPO was previously certified as an RPO,
air traffic control specialist, or has other acceptable related aviation experience.

8.9.2 Deliverable Product

Completion of each required phase of RPO instruction, laboratory simulation scenarios, or
development of new/revised simulation training tools, in accordance with IPGs and other FAA
prescribed procedures and as documented by managerial reports in SOW Section 6.0, shall
constitute the deliverable products under this requirement.

8.9.3 Schedule

The schedule for completion of training elements under this requirement will be as delineated in
NTRs issued by the FTLO and agreed to by the Contractor, provided that any such agreement is
fully in accordance with Section F - Deliveries or Performance - of this contract.

8.94 RPO/Class Ratio

The number of RPOs will vary by facility and shall be determined by the FTLO. In the en route
environment, 1-3 RPOs per DYSIM scenario are usually required. In the terminal environment,
2-6 RPOs may be needed per ETG scenario. Master class schedules shall be used to determine
how many RPOs will be needed for each class.

8.9.5 Class Schedules/Assignments

All Contractor personnel shall receive specific assignments from the Contract Site Supervisor
(CSS), based upon master class schedules determined by the FTLO.
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8.9.6 RPO Performance

RPO performance shall be evaluated as per SOW Section 4.9.

8.10 TASK I - Computer Based Instruction (CBI) Administration and Training

The Contractor shall supply Computer Based Instruction Administrators (CBIA) to conduct CBI
at each facility or satellite facility as directed by the authorized Contracting Officer’s Technical
Representative. As required by the Contracting Officer’s Technical Representative, the
Contractor shall assign a single CBIA to serve as the national liaison for all CBIAs. Each CBIA
shall be responsible for facility or satellite facility CBI training, administration, and instruction,
including development assistance for locally specific CBI lesson plans, and will be guided by the
principals of FAA Order 3120.4 Air Traffic Training. Course objectives, training outcomes, and
subjects to be taught utilizing CBI are contained in the appropriate [IPGs and FAA Order 3000.22
- Training.

8.10.1 Personnel Qualifications, Computer Based Instruction Administrator (CBIA)

The nature of CBIA work involves teaching CBI methods and usage to others. Therefore, each
CBIA shall possess a minimum of 3 years experience as an instructor in the information
technology field at the high school level or above, or a minimum of 3 years progressive
information technology experience utilizing various types of computer hardware, software, and
associated peripheral equipment. These requirements may be waived by the authorized
Contracting Officer’s Technical Representative if the individual has previously been employed
as a CBI Administrator at an ATC facility.

8.10.1.1 Training

Each Contractor CBIA shall successfully complete Facility Instructor Training (Course 10501).
This course will be provided at no tuition cost to the Contractor. CBIA shall also successfully
complete any additional courses, as required by the FAA, due to changes in CBI hardware or
software. All courses will be provided at no tuition cost to the Contractor. These training
requirements may be waived by the authorized Contracting Officer’s Technical Representative if
an individual has previously been employed as a CBI administrator for an ATC facility. These
requirements may also be considered for waiver by the authorized Contracting Officer’s
Technical Representative on a case by case basis at the request of the Contractor.

8.10.2 Deliverable Product

The successful completion of CBI training and the administration of the Computer Based
Instruction Program at each designated facility or satellite facility, in accordance with prescribed
IPGs/FAA Orders and as documented by managerial reports in SOW Section 6.0, shall constitute
the deliverable products under this requirement.
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8.10.3 Schedule

The schedule for completion of this requirement will be as delineated in NTRs issued by the
FTLO and agreed to by the Contractor, provided that any such agreement is fully in accordance
with Section F - Deliveries or Performance - of this contract.

8.10.4 Conversion Of CBI Training Materials

As directed by the FTLO, the Contractor shall also assist in the conversion of training materials
developed in conventional format to CBI formats. The Contractor, if requested by the FTLO,
shall also assist in the conversion of training materials previously developed in the CBI format to
new CBI formats required to fully utilize changing CBI technology.

8.10.5 Instructor/Facility Ratio

Generally, one (1) CBI Administrator per facility, unless otherwise approved in writing by the
authorized Contracting Officer’s Technical Representative.

8.10.6  Class Schedules/Assignments

All Contractor personnel shall receive specific assignments from the Contract Site Supervisor
(CSS), based upon master class schedules determined by the FTLO.

8.10.7 CBI Administrator Performance

CBI Administrator performance shall be evaluated as per SOW Section 4.9.

8.10.8 Course Materials

The FAA Academy shall provide the Contractor with all administrative supplies and course
materials necessary to conduct CBI training and development assistance.

ook skok skok
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LIST AIR TRAFFIC FACILITIES AND SATELLITE FACILITIES

Facility (F) or Satellite (S): F
Location Identifier: C90
Chicago TRACON

1100 Bowes Road

Elgin, IL 60123

Facility (F) or Satellite (S): S
Location Identifier: DFW-ACT
Waco ATCT

Regional Airport, Terminal Building

2909 Airport Road
Waco, TX 76708

Facility (F) or Satellite (S): I
Location Identifier: NCT
Northern California TRACON
11375 Douglas Road

Mather, CA 95655

Facility (F) or Satellite (S): S
Location Identifier: ZAB-ABQ
Albuquerque ATCT

2800 Kirtland Avenue
Albuquerque, NM 87117

Facility (F) or Satellite (S): I
Location Identifier: ZBW
Boston ARTCC

35 Northeastern Blvd.
Nashua, NH 03060

Facility (F) or Satellite (S): S
Location Identifier: ZDV-D01
Denver TRACON

26705 East 68th Avenue
Room 119

Denver, CO 80249

Facility (F) or Satellite (S): S
Location Identifier: ZHN-HNL
Honolulu ATCT

760 Worchester Avenue
Honolulu, HI 96818-5125

Facility (F) or Satellite (S): F
Location Identifier: DFW
Dallas/FortWorth TRACON
P.O. Box 610368

Dallas Airport, TX 75261

Facility (F) or Satellite (S): S
Location Identifier: DFW-DAL
Dallas Love ATCT

Love Field

8100 Aviation Place

Dallas, TX 75235

Facility (F) or Satellite (S): F
Location Identifier: Q90

Bay TRACON

1029 Grumman Street
Oakland, CA 94621

Facility (F) or Satellite (S): F
Location Identifier: SCT
Southern California TRACON
9175 Kearney Villa Rd.

San Diego, CA. 92145

Facility (F) or Satellite (S): F
Location Identifier: ZAN
Anchorage ARTCC

5400 Davis Highway
Anchorage, AK 99506

Facility (F) or Satellite (S): F
Location Identifier: ZDC
Washington ARTCC

825 East Market Street
Leesburg, VA 22075

Facility (F) or Satellite (S): F
Location Identifier: ZFW
Fort Worth ARTCC

13800 FAA Road

Fort Worth, TX 76155

Change Page, Revision 1

Facility (F) or Satellite (S): S
Location Identifier: DFW-ABI
Abilene ATCT

2909 West Access Drive
Abilene, TC 79602

Facility (F) or Satellite (S): F
Location Identifier: N90
New York TRACON

1515 Stewart Avenue
Westbury, NY 11590

Facility (F) or Satellite (S): F
Location Identifier: ZAB
Albuquerque ARTCC

8000 Louisiana Blvd., N.E.
Albuquerque, NM 87109

Facility (F) or Satellite (S): F
Location Identifier: ZAU
Chicago ARTCC

619 Indian Trail Road
Aurora, IL 60506

Facility (F) or Satellite (S): F
Location Identifier: ZDV
Denver ARTCC

2211 17th Avenue

Longmont, CO 80501

Facility (F) or Satellite (S): F
Location Identifier: HCF
Honolulu Control Facility

760 Worchester Avenue
Honolulu, HI 96818

Facility (F) or Satellite (S): S
Location Identifier: ZHU-DWH
Houston ATCT

David Wayne Hooks Airport
9125 Boudreaux Road

Houston, TX 77375
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Facility (F) or Satellite (S): S
Location Identifier: ZHU-HOB
Houston ATCT

William P. Hobby Airport

8902 Paul B. Koonce Drive
Houston, TX 77061

Facility (F) or Satellite (S): I
Location Identifier: ZID
Indianapolis ARTCC

1850 South Sigsbee
Indianapolis, IN 46241

Facility (F) or Satellite (S): I
Location Identifier: ZKC
Kansas City ARTCC

250 South Rogers Road
Olathe, KS 66062

Facility (F) or Satellite (S): S
Location Identifier: ZLC-SLC
Salt Lake City ATCT

Salt Lake City Int'l. Airport

P.O. Box 22085

AMF Salt Lake City, UT 84122

Facility (F) or Satellite (S): S
Location Identifier: ZME-MEM
Memphis ATCT

Memphis Int'l. Airport

New ATCT Building

2515 Winchester Road

Memphis, TN 38116

Facility (F) or Satellite (S): I
Location Identifier: ZOA
Oakland ARTCC

5125 Central Avenue
Fremont, CA 94536

Facility (F) or Satellite (S): S
Location Identifier: ZSE-PDX
Portland ATCT

1800 N.E. 25th Avenue
Hillsboro, OR 97124

Facility (F) or Satellite (S): F
Location Identifier: ZHU
Houston ARTCC
Intercontinental Airport

16600 J.F. Kennedy Blvd.
Houston, TX 77032

Facility (F) or Satellite (S): S
Location Identifier: ZHU-190
Houston TRACON
Intercontinental Airport

2700 West Terminal road
Houston, TX 77032

Facility (F) or Satellite (S): F
Location Identifier: ZJX
Jacksonville ARTCC

811 E. Second Street

Hilliard, FL 32046

Facility (F) or Satellite (S): I
Location Identifier: ZLA
Los Angeles ARTCC

2555 East Avenue "P"
Palmdale, CA 93550

Facility (F) or Satellite (S): F
Location Identifier: ZMA
Miami ARTCC

7500 N.W. 58th Street

Miami, FL 33166

Facility (F) or Satellite (S): F
Location Identifier: ZMP
Minneapolis ARTCC

512 Division Street
Farmington, MN 55024

Facility (F) or Satellite (S): F
Location Identifier: ZOB
Cleveland ARTCC

326 East Lorain Street
Oberlin, OH 44074
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Facility (F) or Satellite (S): S
Location Identifier: ZHU-IAH
Houston ATCT

2700 West Terminal Road
Suite 200

Houston, TX 77032

Facility (F) or Satellite (S): S
Location Identifier: ZJX-JAX
Jacksonville ATCT
Jacksonville Int'l. Airport
14400 Whirlwind Avenue
Jacksonville, FL 32229

Facility (F) or Satellite (S): F
Location Identifier: ZLC

Salt Lake City ARTCC

2150 West 700 North

Salt Lake City, UT 84116

Facility (F) or Satellite (S): F
Location Identifier: ZME
Memphis ARTCC

3229 Democrat Road
Memphis, TN 38118

Facility (F) or Satellite (S): F
Location Identifier: ZNY
New York ARTCC
MacArthur Airport
Ronkonkoma, NY 11779

Facility (F) or Satellite (S): F
Location Identifier: ZSE
Seattle ARTCC

3101 Auburn Way South
Auburn, WA 98002

Facility (F) or Satellite (S): F
Location Identifier: ZSU

San Juan CERAP

DOT/FAA

5000 Carr. 190

Carolina, PR 00979
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Facility (F) or Satellite (S): F
Location Identifier: ZTL
Atlanta ARTCC

299 Woolsey Road

Hampton, GA 30228

Facility (F) or Satellite (S): S
Location Identifier: ZJX-SAV
Savannah ATCT/TRACON
Savannah International Airport
300 Aggett Drive

Savannah, Georgia 31408

Facility (F) or Satellite (S): S
Location Identifier: ZSE-SEA
Seattle/Tacoma ATCT

Administration Building, Room 417

Sea-Tac Int'l. Airport
Seattle, WA 98158
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Facility (F) or Satellite (S): S
Location Identifier: ZDV-DIA
Denver ATCT

Denver International Airport
R19-2/19-3

Denver, CO 80249-6361
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D.1 PACKAGING

All deliverable products under this contract shall be preserved, packed and packaged, in
accordance with the Contractor’s best commercial practices, so as to ensure arrival at the
specified destination in an undamaged condition.

D.2 MARKING

In addition to information provided with shipping instructions, all deliverables shall be
marked with the following:

(a) FAA contract number and task order number under which the item is
being delivered,
(b) Contractor’s name and address,

(©) List of contents and
(d) Name and routing symbol of the person to whom the deliverable is being
sent.

D.3 F.O.B. DESTINATION

Unless otherwise specified in individual Notice of Training Requirement (NTR’s), all
Contractor deliverables shall be shipped F.O.B. destination to the Contracting Officer’s
Technical Representative (COTR) at the following address:

Contracting Officer’s

Technical Representative: ~ Federal Aviation Administration
ATX-100 (Sherri Cottle)
P.O. Box 25082
Oklahoma City, OK 73125

A transmittal copy of all deliverables addressed in Section C, which are not addressed to
the Contracting Officer (CO), should be sent to the following address:

Contracting Officer: Federal Aviation Administration
ATTN: Ms. Susan Corbin (ASU-340)
800 Independence Avenue, SW
Washington, DC 20591

Change Page, Revision 1
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D4 TRANSPORTATION/SHIPPING

If applicable, each NTR shall address specific transportation/shipping requirements
related to the work effort.

skeosk ko skok
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F.1 INDEFINITE QUANTITY — AMS 3.2.4-20 (July 1996)

(a) This is an indefinite-quantity contract for the supplies or services specified, and
effective for the period stated, in the Schedule. The quantities of supplies and services
specified in the Schedule are estimates only and are not purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in
accordance with the "Ordering" clause. The Contractor shall furnish to the Government,
when and if ordered, the supplies or services specified in the Schedule up to and
including the quantity designated in the Schedule as the maximum. The Government
shall order at least the quantity of supplies or services designated in the Schedule as the
minimum.

(c) Except for any limitations on quantities in the "Order Limitations" clause or in the
Schedule, there is no limit on the number of orders that may be issued. The Government
may issue orders requiring delivery to multiple destinations or performance at multiple
locations.

(d) Any order issued, during the effective period of this contract and not completed
within that period, shall be completed by the Contractor within the time specified in the
order. The contract shall govern the Contractor's and Government's rights and
obligations with respect to that order to the same extent as if the order were completed
during the contract's effective period; provided, that the Contractor shall not be required
to make any deliveries under this contract after September 30, 2001, unless an option is
exercised by the Government. Options may be exercised for deliveries through
September 30, 2005.

F.2  ORDERING

(a) Any supplies and services to be furnished under this contract shall be ordered by
issuance of delivery orders or task orders by the individuals or activities designated in the
Schedule. Such orders may be issued from the date of contract award through
September 30, 2005, if all options have been exercised.

(b) All delivery orders or task orders are subject to the terms and conditions of this
contract. In the event of conflict between a delivery order or task order and this contract,
the contract shall control.
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F.3 PERIOD OF PERFORMANCE

The period of performance for the base period shall begin at the time of contract award
and end no later than September 30, 2001. The period of performance for each option
period shall be for one fiscal year commencing October 1* and ending no later than
September 30™ of the subsequent calendar year.

The period of performance at any additional facilities added under this contract shall
commence when the option is exercised and shall be eligible for annual renewal, at the
Government’s unilateral discretion, until this contract expires or is otherwise terminated
by the Government.

The FAA may unilaterally exercise any option period(s) by contract modification.

F.4 PLACE OF PERFORMANCE

Services required under this contract shall normally be performed at the Government-
owned Air Route Traffic Centers and Terminal Facilities designated in Appendix 1 of
Section C. The Government reserves the right to designate additional facilities, where
Section C performance requirements may be invoked and where the places of
performance are undetermined at this time.

F.5 AUTHORIZED PERFORMANCE

The award of this contract shall not constitute authority for the Contractor to commence
performance. Initial performance shall commence through the issuance of a Task Order
by the Contracting Officer, which will also designate FAA personnel authorized to issue
subsequent orders to the Contractor at each site in the form of a Notice of Training
Requirement (NTR). NTRs will then be utilized to issue further tasks to Contractor
personnel during the remainder of the period of performance.

skeosk skok skok
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G.1 PAYMENT

The FAA Headquarters “Designated Billing Office” and “Designated Payment Office” is
the Accounts Payable Branch, AFM-220, as listed below.

Federal Aviation Administration
Accounts Payable Branch, AFM-220
800 Independence Avenue, SW
Washington, DC 20591

G.2 PROCEDURES FOR THE SUBMISSION OF INVOICES

The Contractor shall submit invoices no more frequently than monthly, on a properly
executed Standard Form 1034, together with the Contractor's regular invoice prepared in
accordance with requirements set forth elsewhere in SECTION G. The distribution of
all invoices shall be concurrent.

The contractor shall place the following statement on each invoice, signed by an
authorized company representative:

"This is to certify that the services set forth herein were performed during the period
stated, and that incurred costs billed were actually expended.

Signature of Contractor's Authorized Representative Date of Invoice”

The contractor shall deliver invoices in accordance with the following distribution:

Contracting Officer: Original invoice and two copies
Federal Aviation Administration

Attention: Susan Corbin, Contracting Officer, ASU-340
Room 406

800 Independence Avenue, SW

Washington, DC 20591

The Designated Billing Office: Original invoice and one copy
Federal Aviation Administration

Accounts Payable Branch (AFM-220)

800 Independence Avenue, SW

Washington, DC 20591
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Contracting Officer's Technical Representative: One copy
Federal Aviation Administration

Attention: Sherri Cottle, COTR, ATX-100

P.O. Box 25082

Oklahoma City, OK 73125

The Contracting Officer will authorize payments in amounts determined to be allowable.

G.3 INVOICE INSTRUCTIONS

Under the one consolidated invoice, the Contractor shall have one invoice number with a
breakout showing the CLIN and CLIN amount billed.

The Contractor shall maintain daily work records, showing all performed time in hours or
fractions (to the nearest quarter hour spent in completing the Contractor’s efforts) for
which the bill is rendered.

In the event of questioned costs, the CO may withhold any amount in question due on
any invoice until such time as the CO determines the validity of such costs.

At any time before final payment under this contract, the Contracting Officer may request
audit of the invoices or vouchers and substantiating material, with upward or downward
adjustments in payments, as appropriate.

A final invoice with substantiating documentation shall be submitted by the Contractor as
promptly as practicable following completion of the work under this contract, but in no
event later than 1 year (or such longer period as the Contracting Officer may approve in
writing) from the date of completion.

G4 METHOD OF PAYMENT

Payments under this contract will be made by check or wire transfer through the Treasury
Financial Communication System at the option of the Government. Payments will be
made monthly, in arrears, in accordance with AMS 3.3.1-7, “Prompt Payment”.

The Contractor shall forward the following information in writing to the Federal Aviation
Administration, Accounts Payable Branch, AFM-220, 800 Independence Avenue, SW,
Washington, DC 20591 no later than seven (7) days after receipt of notice of award:

1. Full name, title, phone number and complete mailing address of responsible
official(s) to whom the check payments are to be sent and who may be
contacted concerning the back account information requested below.
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2. The following back account information is required to accomplish wire

transfers:
a. Name, address and telegraphic abbreviation of the receiving financial
institution,

b. Receiving financial institution’s 9-digit American Bankers Association
(ABA) identifying number for routing transfer of funds. Provide this
number only if the receiving financial institution has access to the
Federal Reserve Communications System,

c. Recipient’s name and account number at the receiving financial
institution to be credited with the funds,

d. If the receiving financial institution does not have access to the Federal
Reserve Communications System, provide the name of the
correspondent financial electronic funds transfer messages. If a
correspondent financial institution is specified, also provide:

(1) Address and telegraphic abbreviation of the correspondent
financial institution and

(2) The correspondent financial institution’s 9-digit ABA
identifying number for routing transfer of funds.

Any changes to the information furnished under this clause shall be furnished to the
aforementioned address in writing at least 30 days before the effective date of the change.
It is the Contractor’s responsibility to furnish these changes promptly to avoid payment to
erroneous addresses or bank accounts.

The document furnishing the information required in the preceding paragraphs must be
dated and contain the signature, title and telephone number of the Contractor Official
authorized to provide it, as well as the Contractor’s name and contract number.

G.5 PAYMENTS

The Government shall pay the Contractor as follows upon the submission of invoices or
vouchers approved by the Contracting Officer:

(a) Hourly rate.

(1) The amounts shall be computed by multiplying the appropriate hourly rates prescribed
in the "Schedule" by the number of direct labor hours performed. The rates shall include
wages, indirect costs, general and administrative expense, and profit. Fractional parts of
an hour shall be payable on a prorated basis. Vouchers may be submitted once each
month to the Contracting Officer or designee. The Contractor shall substantiate vouchers
by evidence of actual payment and by individual daily job timecards, or other
substantiation approved by the Contracting Officer. Promptly after receipt of each
substantiated voucher, the Government shall, except as otherwise provided in this
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contract, and subject to the terms of (e) below, pay the voucher as approved by the
Contracting Officer.

(2) Unless otherwise prescribed in the "Schedule", the Contracting Officer shall withhold
5 percent of the amounts due under this paragraph (a), but the total amount withheld shall
not exceed $50,000. The amounts withheld shall be retained until the execution and
delivery of a release by the Contractor as provided in paragraph (f) below.

(3) Unless the "Schedule" prescribes otherwise, the hourly rates in the "Schedule" shall
not be varied by virtue of the Contractor having performed work on an overtime basis. If
no overtime rates are provided in the "Schedule" and they are required for overtime work
that is approved in advance by the Contracting Officer, overtime rates shall be negotiated.
Failure to agree upon these overtime rates shall be treated as a dispute. If the "Schedule"
provides rates for overtime, the premium portion of those rates will be reimbursable only
to the extent the overtime is approved by the Contracting Officer.

(b) Materials and subcontracts.

(1) Allowable costs of direct materials shall be determined by the Contracting Officer in
accordance with the Federal Aviation Administration's (FAA) "Contract Cost Principles"
in effect on the date of this contract. Reasonable and allocable material handling costs
may be included in the charge for material to the extent they are clearly excluded from
the hourly rate. Material handling costs are comprised of indirect costs, including, when
appropriate, general and administrative expense allocated to direct materials in
accordance with the Contractor's usual accounting practices consistent with FAA
"Contract Cost Principles." The Contractor shall be reimbursed for items and services
purchased directly for the contract only when cash, checks, or other forms of actual
payment have been made for such purchased items or services. Direct materials, as used
in this clause, are those materials which enter directly into the end product, or which are
used or consumed directly in connection with the furnishing of the end product.

(2) The cost of subcontracts that are authorized under the subcontracts clause of this
contract shall be reimbursable costs under this clause; provided, that the costs are
consistent with subparagraph (3) below. Reimbursable costs in connection with
subcontracts shall be limited to the amounts paid to the subcontractor in the same manner
as for items and services purchased directly for the contract under subparagraph (1)
above; however, this requirement shall not apply to a Contractor that is a small business
concern. Reimbursable costs shall not include any costs arising from the letting,
administration or supervision of performance of the subcontract, if the costs are included
in the hourly rates payable under (a)(1) above.

(3) To the extent able, the Contractor shall-



DTFAO01-01-C-00015
Page S of 11

PART I - THE SCHEDULE
SECTION G — CONTRACT ADMINISTRATION DATA

(1) Obtain materials at the most advantageous prices available with due regard to securing
prompt delivery of satisfactory materials; and

(i1) Take all cash and trade discounts, rebates, allowances, credits, salvage, commissions,
and other benefits. When unable to take advantage of the benefits, the Contractor shall
promptly notify the Contracting Officer and give the reasons. Credit shall be given to the
Government for cash and trade discounts, rebates, allowances, credits, salvage, the value
of any appreciable scrap, commissions, and other amounts that have accrued to the
benefit of the Contractor, or would have accrued except for the fault or neglect of the
Contractor. The benefits lost without fault or neglect on the part of the Contractor, or lost
through fault of the Government, shall not be deducted from gross costs.

(c) Total cost. It is estimated that the total cost to the Government for the performance of
this contract shall not exceed the ceiling price set forth in the "Schedule" and the
Contractor agrees to use its best efforts to perform the work specified in the "Schedule"
and all obligations under this contract within such ceiling price. If at any time the
Contractor has reason to believe that the hourly rate payments and material costs that will
accrue in performing this contract in the next succeeding 30 days, if added to all other
payments and costs previously accrued, will exceed 85 percent of the ceiling price in the
"Schedule", the Contractor shall notify the Contracting Officer giving a revised estimate
of the total price to the Government for performing this contract with supporting reasons
and documentation. If at any time during performing this contract, the Contractor has
reason to believe that the total price to the Government for performing this contract will
be substantially greater or less than the then stated ceiling price, the Contractor shall so
notify the Contracting Officer, giving a revised estimate of the total price for performing
this contract, with supporting reasons and documentation. If at any time during
performing this contract, the Government has reason to believe that the work to be
required in performing this contract will be substantially greater or less than the stated
ceiling price, the Contracting Officer will so advise the Contractor, giving the then
revised estimate of the total amount of effort to be required under the contract.

(d) Ceiling price. The Government shall not be obligated to pay the Contractor any
amount in excess of the ceiling price in the "Schedule", and the Contractor shall not be
obligated to continue performance if to do so would exceed the ceiling price set forth in
the "Schedule", unless and until the Contracting Officer shall have notified the Contractor
in writing that the ceiling price has been increased and shall have specified in the notice a
revised ceiling that shall constitute the ceiling price for performance under this contract.
When and to the extent that the ceiling price set forth in the "Schedule" has been
increased, any hours expended and material costs incurred by the Contractor in excess of
the ceiling price before the increase shall be allowable to the same extent as if the hours
expended and material costs had been incurred after the increase in the ceiling price.

(e) Audit. At any time before final payment under this contract the Contracting Officer
may request audit of the invoices or vouchers and substantiating material. Each payment
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previously made shall be subject to reduction to the extent of amounts, on preceding
invoices or vouchers, that are found by the Contracting Officer not to have been properly
payable and shall also be subject to reduction for overpayments or to increase for
underpayments. Upon receipt and approval of the voucher or invoice designated by the
Contractor as the completion voucher or completion invoice and substantiating material,
and upon compliance by the Contractor with all terms of this contract (including, without
limitation, terms relating to patents and the terms of (f) and (g) below), the Government
shall promptly pay any balance due the Contractor. The completion invoice or voucher,
and substantiating material, shall be submitted by the Contractor as promptly as
practicable following completion of the work under this contract, but in no event later
than 1 year (or such longer period as the Contracting Officer may approve in writing)
from the date of completion.

(f) Assignment. The Contractor, and each assignee under an assignment entered into
under this contract and in effect at the time of final payment under this contract, shall
execute and deliver, at the time of and as a condition precedent to final payment under
this contract, a release discharging the Government, its officers, agents, and employees of
and from all liabilities, obligations, and claims arising out of or under this contract,
subject only to the following exceptions:

(1) Specified claims in stated amounts, or in estimated amounts if the amounts are not
susceptible of exact statement by the Contractor.

(2) Claims, together with reasonable incidental expenses, based upon the liabilities of the
Contractor to third parties arising out of performing this contract, that are not known to
the Contractor on the date of the execution of the release, and of which the Contractor
gives notice in writing to the Contracting Officer not more than 6 years after the date of
the release or the date of any notice to the Contractor that the Government is prepared to
make final payment, whichever is earlier.

(3) Claims for reimbursement of costs (other than expenses of the Contractor by reason of
its indemnification of the Government against patent liability), including reasonable
incidental expenses, incurred by the Contractor under the terms of this contract relating to
patents.

(g) Refunds. The Contractor agrees that any refunds, rebates, or credits (including any
related interest) accruing to or received by the Contractor or any assignee, that arise
under the materials portion of this contract and for which the Contractor has received
reimbursement, shall be paid by the Contractor to the Government. The Contractor and
each assignee, under an assignment entered into under this contract and in effect at the
time of final payment under this contract, shall execute and deliver, at the time of and as
a condition precedent to final payment under this contract, an assignment to the
Government of such refunds, rebates, or credits (including any interest) in form and
substance satisfactory to the Contracting Officer.
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G.6 CONSIDERATION OF PAYMENT

Payment shall be made in accordance with Clause G.5, “Payments” supplemented as
follows:

(1) The Contractor shall maintain daily work records showing all time spent
providing the required services.

(2) All work shall be performed utilizing those labor categories specified in
Section B.

(3) The Contractor shall be reimbursed for services for its personnel based on the
rates established in Section B. These rates include all overhead, general and
administrative costs, burdens and profits.

(4) The Contractor shall be reimbursed for equipment and supplies necessary to
complete work and other direct costs including but not limited to material
associated with transportation in accordance with the Joint Travel Regulation,
shipping costs, computer and consulting costs and excise taxes.

G.7 GOVERNMENT CONTACTS FOR CONTRACT ADMINISTRATION

The Contractor shall use the following Government contacts and addresses for
contractual matters regarding this contract:

FAA Contracting Officer: Susan Corbin, (202) 267-7628
Federal Aviation Administration
Contracts Division, ASU-340
800 Independence Avenue, SW
Washington, DC 20591

FAA Contracts Specialist: Jacquelyn Johnson, (202) 267-3643
Federal Aviation Administration
Contracts Division, ASU-340
800 Independence Avenue, SW
Washington, DC 20591

G.8 GOVERNMENT CONTACT FOR TECHNICAL ADMINISTRATION

The Contractor shall use the following Government contact and address for technical
matters regarding this contract:
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FAA Contracting Officer’s

Technical Representative: Sherri Cottle, (405) 954-2132
Federal Aviation Administration
ATX-100 (Sherri Cottle)
P.O. Box 25082
Oklahoma City, OK 73125

G.9 CONTRACTING OFFICER SUPPORT PERSONNEL

To assist the COTR, the Contracting Officer will designate a Field Technical Liaison
Officer (FTLO) per each supported Air Traffic Facility wherein a Contract Site
Supervisor (CSS) is assigned, unless in instances where unique circumstances exist. A
listing of the supported Air Traffic Facilities is contained in Appendix 1 of Section C.
The authority of the FTLO personnel will be delineated in a written designation signed by
the Contracting Officer. In no event will a FTLO be empowered to change the contract
scope of work, the price or the length of the contract. The Contracting Officer shall
immediately be contacted for clarification, if a question arises regarding the authority of
any person acting on behalf of the Contracting Officer

G.10 CONTRACTING OFFICER

The Contracting Officer (CO) has the overall responsibility for this contract. Only the
Contracting Officer is authorized to take action on the behalf of the Government to
modify the contract terms, conditions, requirements, specifications and delivery
schedules.

Only the Contracting Officer has the authority to (1) direct or negotiate any changes in
the contract, (2) modify or extend the contract period and (3) otherwise, change the terms
and conditions of the contract. Any work undertaken without prior written consent from
the Contracting Officer may be subject to non-payment.

It is the responsibility of the Contractor to notify the Contracting Officer immediately, if
there is any appearance of technical or other direction that is, or may be, outside the
scope of the contract. The Contractor shall immediately notify the Contracting Officer
for clarification, when a question arises regarding the authority of any person to act for
the Contracting Officer under this contract.

Change Page, Revision 1
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G.11 FAA CONTRACTING OFFICER’S TECHNICAL REPRESENTATIVE
(COTR)

The Contracting Officer shall designate the COTR to assist in monitoring the work under
this contract. The COTR is the primary person responsible for the (1) technical
administration of this contract, (2) technical liaison with the Contractor and (3) technical
monitoring of this contract; and as such, shall be contacted regarding questions and
problems of a technical nature.

The COTR is not authorized to change the scope of work or specifications in the contract,
make any commitments or otherwise obligate the Government, or authorize any changes
which affect the contract price, delivery schedule, period of performance or other terms
and conditions of the contract.

The performance of work required under this contract shall be subject to the technical
direction and surveillance of the designated COTR. The COTR is not authorized to make
any changes, which constitute work not within the general scope of this contract,
changing any terms and conditions incorporated into this contract which constitute a basis
for increase in the contract amount or extension of the contract period of performance, or
change in the delivery schedule.

In no event will any understanding, agreement, modification, change order or other
matter, deviating from the terms of this contract, be effective or binding upon the
Government, unless issued by the Contracting Officer.

G.12 TECHNICAL DIRECTION

The Contractor shall only comply with technical direction issued by the official(s)
designated in writing by the Contracting Officer. Technical direction, as used herein,
means and is limited to any written direction, which fills in details, requires pursuit of
certain lines of inquiry or otherwise serves, to accomplish the contract effort and which:

a. Is within the scope of work set forth in the contract;

b. Does not change any of the terms and conditions of the contract, of the
specifications, drawings and materials referenced in said documents;

c. Does not constitute a basis for any increase or decrease in the contract price or
any change in the contract delivery schedule or period of performance and/or

d. Isissued by an authorized official designated in writing by the Contracting
Officer.

Prior to performing any work or incurring any cost, the Contractor shall express its
concurrence that each such technical direction is in accordance with the above definition
of technical direction by endorsing such direction to the Contracting Officer. If the



DTFAO01-01-C-00015
Page 10 of 11

PART I - THE SCHEDULE
SECTION G — CONTRACT ADMINISTRATION DATA

Contractor does not agree that the technical direction is as defined herein, the Contractor
shall promptly notify the Contracting Officer, orally followed by a written response.

Within ten (10) calendar days after date of contract award, the Contractor shall submit to
the Contracting Officer a list of company individuals who are authorized to endorse the
written technical direction issued by the officials designated in writing by the Contracting
Officer.

In addition, the Contractor shall be responsible for advising its employees concerning the
requirements of this Section, and shall by fully liable for any costs or rework required
because it failed to comply with this Section.

G.13 INTERPRETATION OR MODIFICATION

No verbal statement by any person and no written statement by anyone other than the
Contracting Officer or his/her authorized representative acting within the scope of his/her
authority, shall be interpreted as modifying or otherwise affecting the terms of the
contract. All requests for interpreting or modification shall be made in writing to the
Contracting Officer.

G.14 CORRESPONDENCE PROCEDURES
To promote timely and effective contract administration, correspondence (except for
invoices and deliverable items) submitted under this contract shall be subject to the

following procedures:

Technical correspondence of a routine nature shall be addressed to the designated
COTR.

Other correspondence, which proposed or otherwise involves waivers, deviations
or modification to the contract requirements, terms or conditions, shall be
addressed to the Contracting Officer, ASU-340, with a concurrent copy to the
COTR.

All correspondence shall contain a reference line commencing with the contract number,
and a subject line.
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G.15 AVAILABILITY OF FUNDS — AMS 3.3.1-10 (April 1996)

Funds are not presently available for this contract. The FAA 's obligation under this
contract is contingent upon the availability of appropriated funds from which payment for
contract purposes can be made. No legal liability on the part of the FAA for any payment
may arise until funds are made available to the Contracting Officer for this contract and
until the Contractor receives notice of such availability, to be confirmed in writing by the
Contracting Officer.

G.16 ACCOUNTING AND APPROPRIATION DATA

Accounting and appropriation data will be added via individual task orders.
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H.1 TYPE OF CONTRACT — AMS 3.2.4-1 (April 1996)

The FAA contemplates award of an Indefinite Delivery/Indefinite Quantity type contract
resulting from this Screening Information Request (SIR).

H.2 ORDER OF PRECEDENCE — AMS 3.2.2.3-33 (January 1999)

Any inconsistency in this Screening Information Request (SIR) or contract shall be
resolved by giving precedence in the following order: (a) the Schedule (excluding the
specifications); (b) representations and other instructions; (c¢) contract clauses; (d) other
documents, exhibits, and attachments; (e) the specifications; and (f) the drawings.

H.3 CONTRACT SHUTDOWN PROCEDURES PENDING NEW FISCAL
YEAR APPROPRIATION

In the event no continuing resolution or permanent appropriation is in place at the outset
of the new Fiscal Year (FY), Contractor employees are expected to report for their
assigned duties the first workday of the new FY. Absent an appropriation, contract
services that are determined by the Government to be non-essential will be closed down
as soon as practical. To implement the shutdown, the Contracting Officer may require
the Contractor to stop all or any part of the work called for under the contract pursuant to
FAR 52.212-13, "Stop-Work Order".

This clause does not limit the Government's rights provided by the Termination clause of
the contract.

H.4 CONTINUITY OF SERVICES

(a) The Contractor recognizes that the services under this contract are vital to the
Government and must be continued without interruption and that, upon contract
expiration, a successor, either the Government or another contractor, may continue them.
The Contractor agrees to (1) furnish phase-in training and (2) exercise its best efforts and
cooperation to effect an orderly and efficient transition to a successor.

(b) The Contractor shall, upon the Contracting Officer’s written notice, (1) furnish phase-
in, phase-out services for up to 60 days after this contract expires and (2) negotiate in
good faith a plan with a successor to determine the nature and extent of phase-in, phase-
out services required. The plan shall specify a training program and a date for
transferring responsibilities for each division of work described in the plan, and shall be
subject to the Contracting Officer’s approval. The Contractor shall provide sufficient
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experienced personnel during the phase-in, phase-out period to ensure that the services
called for by this contract are maintained at the required level of proficiency.

(c) The Contractor shall allow as many personnel as practicable to remain on the job to
help the successor maintain the continuity and consistency of the services required by this
contract. The Contractor also shall disclose necessary personnel records and allow the
successor to conduct onsite interviews with these employees. If selected employees are
agreeable to the change, the Contractor shall release them at a mutually agreeable date
and negotiate transfer of their earned fringe benefits to the successor.

H.5 EXERCISE OF OPTIONS

The Government may, at any time on or before the dates set forth below, require the
Contractor to furnish any or all of CLINS 1001 through 4009. These options shall be
exercised, if at all, by written notice signed by the Contracting Officer and issued within
the times specified below:

ITEMS DATE

OPTION I On or before September 30, 2001
CLINs 1001 through 1009

OPTION II On or before September 30, 2002
CLINs 2001 through 2009

OPTION III On or before September 30, 2003
CLINs 3001 through 3009

OPTION IV On or before September 30, 2004
CLINs 4001 through 4009

The Government has the option to extend the period of performance of the contract for
four one-year periods beyond the eight-month base period for total contract duration not
exceeding four years and eight months. Further, the Government has the option to add
training requirements at additional facilities.

Change Page, Revision 1
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H.6 OPTION TO EXTEND SERVICES

The Government may require continued performance of any services within the limits
and at the rates specified in the contract. The option to extend services may be exercised
more than once in a contract performance period, but the total extension of performance
period hereunder shall not exceed 6 months. The Contracting Officer may exercise the
option by written notice to the Contractor within the period specified in the Schedule.

H.7 OPTION TO EXTEND THE TERM OF THE CONTRACT - AMS 3.2.4-35
(April 1996)

(a) The Government may extend the term of this contract by written notice to the
Contractor prior to the expiration of the current contract period; provided that the
Government shall give the Contractor a preliminary written notice of its intent to extend
at least 15 days before the contract expires. The preliminary notice does not commit the
Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to
include this option provision.

The total duration of this contract, including the exercise of any options under this clause,
shall not exceed 56 months.

H.8 CONTRACT CHANGEOVER

The Contractor is hereby notified that as prescribed in the Continuity of Services Clause
— AMS 3.8.2-11 applies and is hereby incorporated. At the end of the period of
performance for this contract and in the event a follow-on contract is awarded to other
than the incumbent or the Government becomes the successor, the incumbent contractor
shall cooperate to the extent required to permit an orderly changeover to the successor.
With regard to access to incumbent contractor employees, potential Contractors may
place recruitment notices in authorized locations in facilities addressed in this contract.

Phase-out — Within sixty (60) calendar days notice given by the FAA, any and all
services provided under this SOW, at any or all facilities, may revert to an in-house
Government operation. A transition plan prepared by the Government will be
coordinated with the Contractor and the Contractor shall be required to continue all
necessary services, as determined by the FAA, during the phase-out transition period.
The Contractor shall, at all times, be prepared to commence transition evolutions
immediately upon receipt of the sixty calendar day notice. In addition, at the conclusion
of any performance period, including extensions and option periods, services provided
under this contract may be awarded to another Contractor as a result of a re-competition.
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The incumbent Contractor at that time, if unsuccessful in the re-competition, shall be
required to comply with all transitional requirements as delineated in this SOW. Nothing
in this section shall forestall or preclude the Government’s right to terminate this contract
under any other Federal or Agency Acquisition Regulations.

Phase-out Transition Requirements - The requirement for uninterrupted instruction
during transition from one Contractor to another, or to in-house operations, is critical to
the scheduled completion of FAA training. Therefore, it is imperative that a phase-out
transition be accomplished by the departing Contractor in a well-planned, orderly, and
efficient manner. The Contractor shall submit, within 15 calendar days of written request
by the COTR, a phase-out transition plan. The COTR shall have seven (7) calendar days
from receipt of the plan to review the plan and request changes, if any. This transition
plan should address all elements considered important to the Contractor and, as a
minimum, include the following:

a. Number and position title of personnel participating in each event during the
phase-out transition period

b. Contractor milestones (dates) for each event in the phase-out transition
period

c. Actual or anticipated problems that could impact an orderly, efficient
transition

d. A detailed list of Contractor Acquired Property (CAP) and Government
Furnished Property (GFP) which is accountable to the Contractor. The list shall
include acquisition dates, costs, serial numbers, etc.

e. Other guidance and assistance that may be requested from the Government.

H.9 INITIAL TRANSITION PLANNING

In the transition planning process set forth in the Initial Transition Plan, the Contractor
should not assume that incumbent Contractor employees will be available for
employment under the new contract during either the transition period or after full
performance ensues. Furthermore, the FAA will accept billing only for the positions of
Contract Director and Contract Administrative Assistant (two positions) upon contract
award through sixty (60) days thereafter. Any agreements for continued employment of
previous (incumbent) Contractor employees under this contract are an exclusive concern
of the Contractor, who will be responsible for full performance beginning the sixty-first
(61) day after contract award.
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H.10 RIGHT OF FIRST REFUSAL

It is recommended that the successor Contractor offer right of first refusal to incumbent
Contractor employees, who desire to remain at their current site and accept employment
with the successor Contractor. It is also recommended that the effective date for the right
of first refusal conclude 30 days prior to the employee’s reporting date.

H.11 INSURANCE--WORK ON A GOVERNMENT INSTALLATION — AMS
3.4.1-10 (July 1996)

(a) The Contractor shall, at its own expense, provide and maintain during the entire
performance of this contract, at least the kinds and minimum amounts of insurance
required in the "Schedule" or elsewhere in the contract.

(b) Before commencing work under this contract, the Contractor shall certify to the
Contracting Officer in writing by letter or certificate of insurance, reflecting the FAA's
contract number that the required insurance has been obtained. The policies evidencing
required insurance shall contain an endorsement to the effect that any cancellation or any
material change adversely affecting the Federal Aviation Administration's interest shall
not be effective (1) for such period as the laws of the State in which this contract is to be
performed prescribe, or (2) until 30 days after the insurer or the Contractor gives written
notice to the Contracting Officer, whichever period is longer.

(c) The Contractor shall insert the substance of this clause, including this paragraph (c),
in subcontracts under this contract that require work on a Government installation and
shall require subcontractors to provide and maintain the insurance required in the
"Schedule" or elsewhere in the contract. The Contractor shall maintain a copy of all
subcontractors' proofs of required insurance, and shall make copies (reflecting the FAA's
contract number to ensure proper filing of documents) available to the Contracting
Officer upon request.

H.12 INSURANCE--LIABILITY TO THIRD PERSONS — AMS 3.4.1-11 (October
1996)

(a)(1) Except as provided in subparagraph (a)(2) of this clause, the Contractor shall
provide and maintain workers' compensation, employer's liability, comprehensive general
liability (bodily injury), comprehensive automobile liability (bodily injury and property
damage) insurance, and such other insurance as the Contracting Officer may require
under this contract.
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(2) The Contractor may, with the approval of the Contracting Officer, maintain a self-
insurance program; provided that, with respect to workers' compensation, the Contractor
is qualified pursuant to statutory authority.

(3) All insurance required by this paragraph shall be in a form and amount and for those
periods as the Contracting Officer may require or approve and with insurers approved by
the Contracting Officer.

(b) The Contractor agrees to submit for the Contracting Officer's approval, to the extent
and in the manner required by the Contracting Officer, any other insurance that is
maintained by the Contractor in connection with the performance of this contract and for
which the Contractor seeks reimbursement.

(c) The Contractor shall be reimbursed:

(1) For that portion (i) of the reasonable cost of insurance allocable to this contract, and
(i1) required or approved under this clause; and

(2) For certain liabilities (and expenses incidental to such liabilities) to third persons not
compensated by insurance or otherwise without regard to and as an exception to the
limitation of cost or the limitation of funds clause of this contract. These liabilities must
arise out of the performance of this contract, whether or not caused by the negligence of
the Contractor or of the Contractor's agents, servants, or employees, and must be
represented by final judgments or settlements approved in writing by the Government.
These liabilities are for:

(1) Loss of or damage to property (other than property owned, occupied, or used by the
Contractor, rented to the Contractor, or in the care, custody, or control of the Contractor);
or

(i1) Death or bodily injury.

(d) The Government's liability under paragraph (c) of this clause is subject to the
availability of appropriated funds at the time a contingency occurs. Nothing in this
contract shall be construed as implying that the Congress will, at a later date, appropriate
funds sufficient to meet deficiencies.

(e) The Contractor shall not be reimbursed for liabilities (and expenses incidental to such
liabilities)-

(1) For which the Contractor is otherwise responsible under the express terms of any
clause specified in the "Schedule" or elsewhere in the contract;
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(2) For which the Contractor has failed to insure or to maintain insurance as required by
the Contracting Officer; or

(3) That result from willful misconduct or lack of good faith on the part of any of the
Contractor's directors, officers, managers, superintendents, or other representatives who
have supervision or direction of:

(1) All or substantially all of the Contractor's business;

(i1) All or substantially all of the Contractor's operations at any one plant or separate
location in which this contract is being performed; or

(ii1) A separate and complete major industrial operation in connection with the
performance of this contract.

(f) The provisions of paragraph (e) of this clause shall not restrict the right of the
Contractor to be reimbursed for the cost of insurance maintained by the Contractor in
connection with the performance of this contract, other than insurance required in
accordance with this clause; provided, that such cost is allowable under the "Allowable
Cost and Payment" clause of this contract.

(g) If any suit or action is filed or any claim is made against the Contractor, the cost and
expense of which may be reimbursable to the Contractor under this contract, and the risk
of which is then uninsured or is insured for less than the amount claimed, the

Contractor shall:

(1) Immediately notify the Contracting Officer and promptly furnish copies of all
pertinent papers received;

(2) Authorize Government representatives to collaborate with counsel for the insurance
carrier in settling or defending the claim when the amount of the liability claimed exceeds
the amount of coverage; and

(3) Authorize Government representatives to settle or defend the claim and to represent
the Contractor in or to take charge of any litigation, if required by the Government, when
the liability is not insured or covered by bond. The Contractor may, at its own expense,
be associated with the Government representatives in any such claim or litigation.
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H.13 - INSURANCE — AMS 3.4.1-12 (July 1996)

(a) During the term of this contract and any extension, the contractor shall maintain at its
own expense the insurance required by this clause. Insurance companies shall be
acceptable to the Federal Aviation Administration. Policies shall include all terms and
provisions required by the Federal Aviation Administration.

(b) The contractor shall maintain and furnish evidence of the following insurance, with
the stated minimum limits:

(1) Worker's Compensation and Employer's Liability. The contractor shall comply with
applicable Federal and State workers' compensation and occupational disease statutes.
The contractor shall maintain employer's liability coverage of at least $100,000, except in
States with exclusive or monopolistic funds that do not permit worker's compensation to
be written by private carriers.

(2) General Liability. The contractor shall maintain bodily injury general liability
insurance written on a comprehensive form of policy of at least $100,000* per person and
$500,000* per occurrence. Property damage limits, if any, will be set forth elsewhere in
the "Schedule."

(3) Automobile Liability. If automobiles will be used in connection with performance of
this contract, the contractor shall maintain automobile liability insurance written on a
comprehensive form of policy with coverage of at least $200,000* per person and
$500,000* per occurrence for bodily injury and $20,000* per occurrence for property
damage.

(4) Aircraft Liability. If aircraft will be used in connection with performance of this
contract, the contractor shall maintain aircraft public and passenger liability insurance
with coverage of at least $200,000* per person and $500,000* per occurrence for bodily
injury other than passenger liability, and $200,000* per occurrence for property damage.
Coverage for passenger liability bodily injury shall be at least $200,000* multiplied by
the number of seats or passengers, whichever is greater.

(5) Watercraft Liability When watercraft will be used in connection with performing the
contract, the contractor shall provide watercraft liability insurance. Limits shall be at least
$1,000,000* per occurrence. The policy shall include coverage for owned, non-owned
and hired watercratft.

(6) Environmental Impairment Liability. When the contract may involve hazardous
wastes, the contractor shall provide environmental impairment liability insurance with
coverage of at least $1,000,000* bodily injury per occurrence and $1,000,000* property
damage per occurrence. Such insurance shall include coverage for the clean up, removal,
storage, disposal, transportation, and use of pollutants.
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(7) Medical Malpractice. When the contract will involve health care services, the
contractor shall maintain medical malpractice liability insurance with coverage of at least
$500,000* per occurrence.

(c) Each policy shall include substantially the following provision:

"It is a condition of this policy that the company furnish written notice to the U.S. Federal
Aviation Administration 30 days in advance of the effective date of any reduction in or
cancellation of this policy."

(d) The contractor shall furnish a certificate of insurance or, if required by the
Contracting Officer, true copies of liability policies and manually countersigned
endorsements of any changes, including the FAA's contract number to ensure proper
filing of documents. Insurance shall be effective, and evidence of acceptable insurance
furnished, before beginning performance under this contract. Evidence of renewal shall
be furnished not later than five days before a policy expires.

(e) The maintenance of insurance coverage as required by this clause is a continuing
obligation, and the lapse or termination of insurance coverage without replacement
coverage being obtained will be grounds for termination for default.

*Unless modified in the "Schedule"

H.14 TRAVEL AND TRAINING COSTS

Transportation and per diem expenses of Contractor personnel will be paid in accordance
with FAA Order 1500.14, as amended, and in effect at the time each properly authorized
trip is taken. Written approval from the COTR will be issued, which authorizes travel
and provides funding as appropriate. Travel, subsistence, per diem, and car rental costs
shall be reimbursable not to exceed the maximum allowable for Government employees
in accordance with the aforementioned Order.

Only travel and training costs, directly related to performance under this contract, shall be
direct charges to the contract. All other such expenses, including the training or
relocation of employees for their career development, will be charged to indirect
accounts.

To the maximum extent practicable with travel requirements, the Contractor agrees to use

reduced air transportation rates and services provided through available Government

discount air fares for bona fide employee travel that is reimbursable as a direct cost

pursuant to this contract, when the use of such rates results in the lowest overall cost.
Change Page, Revision 1
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The Contractor also agrees to apply for lodging state tax exemptions where available for
employees on official travel.

Ordinary Travel - Travel requests submitted to the Contracting Officer’s Technical
Representative for approval shall include the nature and purpose of the travel, rationale
for the necessity of such travel, and a complete cost breakdown of the travel requirement,
including transportation, lodging, per diem, and miscellaneous expenses. Total expenses
for travel incurred in direct performance of this contract shall not exceed the Contract
Line Item amount for travel to be provided at contract award, for each year of contract
performance, without the express written approval of the Contracting Officer.

Training - It is not anticipated that the Contractor will require training for the successful
performance of this contract, beyond that which the Government will furnish and fund in
connection with the implementation of new programs. Should the Contractor foresee
special training needs, prior written approval of the Contracting Officer must be obtained.
All training requests must be fully documented, including travel requirements, in the
same manner as for travel. Failure to obtain written approval may result in unallowable
costs.

H.15 PURCHASES OF EQUIPMENT AND/OR SUPPLIES

The Contractor shall obtain prior written approval from the Contracting Officer’s
Technical Representative for any equipment, supplies or services procurement which has
a total value of under ten thousand dollars (less than $10,000.00) and the Contracting
Officer's written approval for ten thousand dollars and above ($10,000.00 or more). The
Contractor shall provide with the request a business analysis of the proposed purchase,
including item description, quantity required, reason for purchase, method of purchase
(competitive or non-competitive), names of sources reviewed or solicited for price
comparison purposes, quoted prices, rationale for source selection, place of delivery (end
user), and transportation charges, if any. For any noncompetitive purchase greater than
$10,000.00, the Contractor shall provide sole-source justification. The original request
shall be sent to the approval authority specified above, with a concurrent copy to the
Contracting Officer or Contracting Officer’s Technical Representative as appropriate.
The Contractor shall not exceed the CLIN amount for Other Direct Costs (ODCs) within
the performance period without written approval of the Contracting Officer.

H.16 OVERTIME

The use of overtime and billing of overtime premiums is not authorized under this
contract. The Contractor is only authorized to bill the hourly rate in accordance with
Section B of this contract.
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H.17 OTHER DIRECT COSTS

The Other Direct Costs chargeable under Section B shall be paid excluding profit, with
the exception of Subcontractor and Consulting Services.

H.18 NEW WORK

The Government reserves the right to include additional sites, on a sole source basis,
under the contract.

H.19 EMPLOYEE PERFORMANCE DEFICIENCIES

The FTLO shall notify the Contractor, in writing, of any contract employee whose
performance does not meet FAA standards. The notification shall state the specific
performance deficiency and the desired performance level. A reasonable amount of time,
as determined by the FAA, shall be given to the Contractor to correct the deficiency. The
Contractor shall, at its own expense, attempt to correct these deficiencies. A
determination by the FTLO that the Contractor has been unable to correct the
unsatisfactory performance of the contract employee in the time specified may result in
the determination by the Contracting Officer that the employee is unsuitable for
continuation in the job classification and unable to discharge the duties of employment.
Performance standards for instructors shall include obtaining and retaining instructor
certification whenever required, compliance with all security and personnel suitability
requirements and full adherence to those performance standards found in FAA Forms
3120-27 and 3120-28, contained in FAA Order 3120.25, Air Traffic Contract Training
Administration (Attachment 4).

H.20 QUALIFICATIONS OF EMPLOYEES — AMS 3.13-7 (July 2000)

The Contracting Officer will provide notice to the Contractor when any contractor
employee is found to be unsuitable or otherwise objectionable, or whose conduct appears
contrary to the public interest, or inconsistent with the best interest of national security.
The Contractor shall take appropriate action, including the removal of such employees
from working on any FAA contract, at their own expense. The Contractor agrees to
insert terms that conform substantially to the language of this clause in all subcontracts
under this contract.
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H.21 KEY PERSONNEL AND FACILITIES — AMS 3.8.2-17 (July 1996)

(a) The personnel and/or facilities as specified below are considered essential to the work
being performed hereunder and may, with the consent of the contracting parties, be
changed from time to time during the course of the contract.

(b) Prior to removing, replacing, or diverting any of the specified personnel and/or
facilities, the Contractor shall notify in writing, and receive consent from, the Contracting
Officer reasonably in advance of the action and shall submit justification (including
proposed substitutions) in sufficient detail to permit evaluation of the impact on this

contract.

(c) No diversion shall be made by the Contractor without the written consent of the

Contracting Officer.

(d) The key personnel and/or facilities under this contract are:

CSS — Bob Ulmer, ZAB
CSS — Robert Sturdevant, ZTL
CSS - Bill Niemeyer, ZAU
CSS — James Ervin, ZOB
CSS — Bob Hubbert, DFW
CSS — Gail Quanz, ZFW
CSS — Max Taggart, ZHU
CSS — John Knisley, ZJX
CSS — Jake Garland, ZLA
CSS — Russell Mears, ZMA
CSS — Louis DeLuca, ZNY
CSS — Glenn Coon, ZOA
CSS — Pete Mattsen, ZSU
CSS — Roger Rowe, ZSE
CSS — Matt Dean, ZDC

CD — George Harvey

CSS — Michael Hessler, ZAN
CSS — Jim Stokes, ZBW

CSS — Jim Harrison, C90
CSS — Don Long, ZDV

CSS — Jim Kelsoe, ZFW

CSS — Roland Kersting, ZHN
CSS - Joe Hayes, ZID

CSS — Mike Brown, ZKC
CSS — John Alexander, ZME
CSS - Clyde Hansen, ZMP
CSS — Dick Smith, N90

CSS — Doug McCready, O90
CSS - Bill Higgs, ZLC

CSS — Tony Rivas, SCT

CSS — William Delaney, ZAU
CAA — Ronda Jolls

[List key personnel and/or facilities]

Change Page, Revision 1
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H.22 KEY - BADGE REQUIREMENTS — AMS 3.8.2-21 (August 1998)

The FAA may issue keys and badges to contractor personnel that require regular access
to designated FAA work areas to perform contract work. The contractor shall assure that
its personnel do not duplicate keys or use the keys and badges for other than the intended
purpose, which would be a violation of security procedures. Upon (1) contract
completion, (2) contract termination, or (3) discontinuation of individual contractor
personnel under the contract, the contractor shall immediately return the FAA badges and
keys. The contractor shall return these items to the FTLO of the respective site. In the
event the contractor fails to return all keys and badges, the FAA may withhold $100 for
each badge or key not returned. If the contractor does not return the badges or keys
within 30 days from the date the withholding action was initiated, the contractor shall
forfeit the withheld amount.

H.23 ACCESS TO GOVERNMENT FACILITIES

Part of the effort to be performed under this contract will be at facilities operated by the
Federal Aviation Administration. The Contractor will be granted ingress and egress at
the specific site where the effort is to be accomplished. Access to the site shall be
coordinated with the Contracting Officer’s Technical Representative.

While Contractor personnel are at Government facilities, they are required to comply
with all rules and regulations of the site, particularly in the areas of health and safety.
The facilities to which the Contractor has access at all times will be in the custody of the
Federal Government and will not be considered "Government Property" furnished to the
Contractor.

The scheduling of access to Government facilities shall be under the control of the
Government. Facility availability will be scheduled to permit timely performance of
contract requirements. However, Contractor personnel shall be prepared to work outside
the normal daytime shift, if conditions at the facility so require.

The Contractor shall require that all Contractor personnel who perform work at FAA
facilities wear identification badges that clearly identifies individuals as Contractor
employees.

The Government reserves the right to issue its own contractor identification badges. If
Government badges are required, they will be issued in accordance with Government
procedures.
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If it is brought to the attention of the Government that any Contractor or subcontractor
employee working on this contract does not meet the minimal work requirements, as
defined in the CLINSs, the Contractor will be advised in writing by the Contracting
Officer or authorized Contracting Officer’s Technical Representative, and access to FAA
facilities may be denied for that employee.

H.24 PERFORMANCE OF WORK ON GOVERNMENT PREMISES

Any of the work under this contract which is performed by the Contractor or any of its
subcontractors on premises under Government control is subject to all provisions of this
contract governing such work and the following:

(a) All Contractor personnel shall, at all times, conspicuously display a
distinctive badge provided by DOT/FAA or the Contractor, identifying
such personnel employees of the Contractor, and shall observe such
security regulations as are in effect for the particular premises involved.

(b) The Contractor agrees that this is a nonpersonal services contract; that for
all the purposes of the contract the Contractor is not, nor shall hold itself
out to be an agent or partner of, or joint venturer with the Government;
and that it shall neither supervise, nor accept supervision from
Government employees.

(c) The Contractor shall designate to the Contracting Officer, in writing, an
on-the-premises representative to serve as point of contact for the
Contractor with the Contracting Officer and Contracting Officer’s
Technical Representative.

(d) Performance of work on Government premises shall be confined to the
area(s) specified by the Contracting Officer and/or Contracting Officer’s
Technical Representative.

H.25 CONTRACTOR PERSONNEL SUITABILITY REQUIREMENTS —
AMS 3.13-6 (July 2000)

(a) Definitions.

(1) Access - In general the term "access' is defined as the ability to physically enter or
pass through an FAA area or a facility; or having the physical ability or authority to
obtain FAA sensitive information, materials or resources. In relation to classified
information, the ability, authority or opportunity to obtain knowledge of such information
or materials.
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(2) Classified information - means official information or material that requires
protection in the interest of national security and is classified for such purpose by
appropriate classification authority in accordance with the provisions of Executive Order
12958, Classified National Security Information, in accordance with the provisions of
Executive Order 12968, Access to Classified.

(3) Contractor employee as used for personnel security - any person employed as or by a
contractor, subcontractor or consultant in support of the FAA.

(4) FAA Facility as it applies to personnel security - any manned or unmanned building,
structure, warehouse, appendage, storage area, utilities, and components, which, when
related by function and location form an operating entity owned, operated, or controlled
by the FAA.

(5) Operating Office - a FAA line of business, an office or service in FAA headquarters,
or a FAA division level organization in a region or center.

(6) Resources - FAA resources includes a physical plant, information databases including
hardware and software, as well as manual records pertaining to agency mission or
personnel.

(7) Sensitive Information - any information which if subject to unauthorized access,
modification, loss, or misuse could adversely affect the national interest, the conduct of
Federal programs, or the privacy to which individuals are entitled under Section 552a of
Title 5, United States Code (the Privacy Act), but which has not been specifically
authorized under criteria established by an Executive Order or an Act of Congress to be
kept secret in the interest of national defense or foreign policy. Sensitive data also
includes proprietary data.

(8) Servicing Security Element - the FAA headquarters, region, or center organizational
element which is responsible for providing security services to a particular activity.

(b) This clause applies to the extent that this contract requires contractor employees,
subcontractors, or consultants to have access to: (1) FAA facilities, (2) sensitive
information, and/or (3) resources regardless of the location where such access occurs, and
none of the requirements and exceptions listed in Appendix 9, paragraph 8 of FAA Order
1600.1D pertain.

(c) Consistent with Appendices 3 and 9 of FAA Order 1600.1D, the FAA Servicing
Security Element (SSE) has approved designated risk levels for the following positions
under the contract:
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Position Risk Level

Contract Director — Low Risk

Contract Administrative Assistant — Low Risk
Contract Site Supervisor — Low Risk

Administrative Assistant — Low Risk

Instructor — Low Risk

Remote Pilot Operator — Low Risk

Computer Based Instruction Administrator — Low Risk

(d) Not later than 30 days, not to exceed a maximum of 30 days, after contract award (or date of
modification, if this provision is included by modification to an existing contract), for each
employee in a listed position, provided, no previous background investigations can be supported
as described below, the contractor shall submit the following documentation to the SSE for an
employment suitability determination.

- Standard Form (SF) 85P, Questionnaire for Public Trust Positions, revised September 1995. The
SF 85P shall be completed (all questions answered) in accordance with the instruction sheet.

- One single sheet fingerprint chart (FD-258). Fingerprinting facilities are available through the
SSE and local police department. All fingerprint charts shall be written in ink or typewritten with
all answerable question blocks completed, and shall be signed and dated within the 60 day period
preceding the submission.

The type of investigation conducted will be determined by the position risk level designation for
all duties, functions, and/or tasks performed and shall serve as the basis for granting a favorable
employment suitability authorization as described in Appendix 9 of FAA Order 1600.1D. If an
employee has had a previous background investigation completed by a federal Government
entity, which meets the requirements of Chapter 7 of FAA Order 1600.1D, it will be accepted by
the FAA, however, the FAA reserves the right to conduct further investigations, if necessary. For
each employee for which a previous background investigation was completed the Contractor shall
provide, in writing to the SSE, the name, date of birth, place of birth, and social security number
of the employee, the name of the investigating entity and approximate date the previous
background investigation was completed.

The Contractor shall submit the information required, as follows:

(1) The Contractor may authorize its employees to hand-deliver his/her security information to
their nearest FAA Regional Security Office. The FAA regional security offices will review,
accept and process the information on behalf of the FAA Headquarters Security Office. The FAA
will not reimburse the Contractor for expenses associated with Contractor employees hand-
delivering their security information to their regional security office.

(2) The Contractor shall mail all security forms to the FAA Headquarters Security Office for
those contractor employees that are unable to hand-deliver their information to their regional
security office. The Contractor shall not, under any circumstances, mail any security information
to the regional security offices for processing. The Contractor shall mail the required information
to:
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Manager, Investigations Division, ACO-300
Office of Civil Aviation Security

800 Independence Avenue, SW
Washington, DC 20591

(3) Due to the large number of employees working under this contract, the Headquarters Security
Office shall send a monthly list to the Contractor listing all employees that have been processed
and are listed as working under this contract. The Contractor shall ensure that all employees
working under this contract, that do not appear on the list provided by the Headquarters Security
Office, submit the appropriate security information within thirty (30) days of receipt of the
aforementioned list.

The transmittal letter shall also include a list of the names of employees and their positions for
which completed forms were submitted to the SSE pursuant to this Clause. A copy of the
transmittal letter shall also be provided to the Contracting Officer.

(e) The contractor shall submit the information required by Section (d) of this Clause for any new
employee not listed in the Contractor's initial thirty (30) day submission who is hired into any
position identified in Section (c) of this Clause.

(f) No contractor employee shall work in a high, moderate, or low risk position unless the SSE
has received all forms necessary to conduct any required investigation and has granted its
approval of the forms. However, if this provision is added by modification to an existing contract,
contractor employees performing in the positions listed above may continue work on the contract
pending:

(1) the submittal of all necessary forms within 30 days, but not to exceed a maximum of 30 days,
and

(2) completion of a suitability investigation by the SSE, subject to the following conditions:
NONE

If the necessary forms are not submitted by the Contractor to the SSE within 30 days of the
effective date of the modification, the Contractor employee shall be denied access to FAA
facilities, sensitive information and/or resources until such time as the forms are submitted.

(g) As applicable, the Contractor shall submit quarterly reports providing the following
information to the Contracting Officer with a copy to the SSE and the Operating Office on or
before the fifth day following each report period: A complete listing by full name in alphabetical
order with the social security number, of all contractor personnel who had access to an FAA
facility, sensitive information and/or resources anytime during the report period (date of birth and
social security number shall be omitted from CO and

Operating Office copies of report(s)).

(h) The Contractor shall notify the CO within one (1) day after any employee identified pursuant to Section
(c) of this Clause is terminated from performance on the contract.
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(1) The Contracting Officer may also, after coordination with the SSE and other security
specialists, require contractor employees to submit any other security information (including
additional fingerprinting) deemed reasonably necessary to protect the interests of the FAA. In this
event, the Contractor shall provide, or cause each of its employees to provide such security
information to the SSE, and the same transmittal letter requirements of Section (d) of this Clause
shall apply.

(j) Failure to submit information required by this clause within the time required may be
determined by the Contracting Officer a material breach of the contract.

(k) If subsequent to the effective date of this contract, the security classification or security
requirements under this contract are changed by the Government and if the changes cause an
increase or decrease in security costs or otherwise affect any other term

or condition of this contract, the contract shall be subject to an equitable adjustment as if the
changes were directed under the Changes clause of this contract.

(1) The contractor agrees to insert terms that conform substantially to the language of this clause,
including this paragraph (1) but excluding any reference to the Changes clause of this contract, in
all subcontracts under this contract that involve access and where the Appendix 9, paragraph 8
requirements and exceptions do not apply.

(End of clause)
H.26 SECURITY REQUIREMENTS — AMS 3.13-2 (April 1996)

(a) This clause applies to the extent that this contract involves access to information
classified 'Confidential,' 'Secret,' or "Top Secret.'

(b) The Contractor shall comply with (1) the Security Agreement (DD Form 441),
including the Department Of Defense Industrial Security Manual for Safeguarding
Classified Information (DOD 5220.22-M), and (2) any revisions to that manual, notice of
which has been furnished to the Contractor.

(c) If, subsequent to the date of this contract, the security classification or security
requirements under this contract are changed by the Government and if the changes cause
an increase or decrease in security costs or otherwise affect any other term or condition of
this contract, the contract shall be subject to an equitable adjustment as if the changes
were directed under the "Changes" clause of this contract.

(d) The Contractor agrees to insert terms that conform substantially to the language of
this clause, including this paragraph d) but excluding any reference to the "Changes"
clause of this contract, in all subcontracts under this contract that involve access to
classified information.
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H.27 PERSONNEL SECURITY REQUIREMENTS

Some tasks under this contract may require access to classified information. Security
clearances will only be granted to those individuals whose work requires access to
classified material. The Contractor shall comply with applicable Department of
Transportation (DOT) and Federal Aviation Administration (FAA) directives relating to
security. The granting of Personnel Security Clearances will be governed overall by the
policies and procedures established by, and in accordance with Department of Defense
(DOD) Directive 5220.22, Department of Defense Industrial Security Program. Any
guidance which conflicts with the provisions of the DOD Industrial Security Manual will
be directed to the Contracting Officer for resolution. The following specific stipulations
apply with respect to personnel security requirements:

Suitability - The Contractor's employees performing work under this contract shall meet
the same suitability requirements as Federal employees performing similar tasks. The
Government may require a background investigation of each contract employee which
includes but is not limited to a National Agency Check and Inquiries (NACI). Ifasa
result of the NACI or other pertinent instance brought to the attention of the Government,
the contract employee does not meet suitability requirements, the Contractor will be
advised in writing by the Contracting Officer and access to FAA facilities will be denied
for that employee. The Contractor shall not use, or shall promptly stop using the
employee for work under this contract. Waivers or exceptions may be approved only by
the Contracting Officer after coordination with the FAA Office of Civil Aviation Security
Operations.

Prior to commencing full performance under this contract, the Contractor shall provide to
the Contracting Officer, via the Contracting Officer’s Technical Representative, the
following (a) prepared documentation (blanks are available from the FAA Investigations
Branch (ACO-310)) or (b) evidence of an equivalent previous investigation:

(a) (1) Questionnaire for Sensitive Positions, Standard Form 86 (SF-86)
(original); and
(2) Applicant Fingerprint Card, Federal Document 258 (FD-258)
(original)

(b) (1) Security clearance presently in effect which has been issued by the
Federal Government; or
(2) Previously issued security clearance which was administratively
terminated without prejudice less than twelve (12) months ago; or
3) Previously issued NACI or higher level security investigation that
was conducted for Federal employment ending less than twelve
(12) months ago.
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Evidence of an equivalent previous investigation under these guidelines will be sufficient,
at the Government's discretion, to allow contract employee admittance to an FAA
facility. However, in the situations described in (b)(2) and (b)(3), a renewal of the
security clearance must be obtained in a timely manner to facilitate continued admittance.
The Director, Defense Industrial Security Clearance Office, Defense Investigative
Service, Columbus, Ohio 43216, is responsible for processing and granting all industrial
personnel security clearances required by this contract.

Anchorage ARTCC Special Clearance Requirements - Contractor personnel shall
obtain and possess a Secret level clearance for the performance of work at the Anchorage
Air Route Traffic Control Center. Attachment 6 (DOD Contract Security Classification
Specification - DD form 254) of the Statement of Work discusses security requirements
at this site.

Law Infractions - Upon learning that a contract employee performing work under this
contract has been arrested or detained by a law enforcement authority for any offense
other than a minor traffic offense ("minor" means that the maximum fine that could be
imposed is $200.00 or less), the Contractor shall immediately advise the Contracting
Officer.

Employee Termination - The Contractor shall notify the Contracting Officer
immediately whenever an employee performing work under this contract terminates
employment. The Contractor will be responsible for returning all FAA-issued
contractor/employee identification and all other FAA property.

Privacy Act of 1974 - The provisions of the Privacy Act apply to: (1) contracts awarded
prior to September 27, 1975, which provide for design, development, and/or operation of
a system of records on individuals for an agency function, and (2) contracts initiated on
or after September 27, 1975, which may involve such system of records even when the
system is not specifically identified in the particular contractual statement of work. Any
contractor or employee thereof shall be considered an FAA employee for purposes of the
criminal penalties provisions of the Act, if such contract is agreed to on or after
September 27, 1975. FAR clauses 52-224-1 and 52-224-2 also apply herein. These
provisions apply to any contractor serving as the collector, analyzer, or processor of data
under grants or contracts to support FAA programs.

H.28 PERSONAL SERVICES

No personal services shall be performed under this contract. No Contractor employees
will be directly supervised by the Government. Contractor employee’s assignments and
daily work direction shall be given by the applicable Contractor Supervisor. If the
Contractor believes that any Government action or communication has been given that
would create a personal services relationship between the Government and any
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Contractor employee, the Contractor shall promptly notify the Contracting Officer of this
communication or action.

The Contractor shall not perform any inherently Government actions under this contract.
No Contractor employee shall hold him or herself out to be a Government employee,
agent or representative. No Contractor employee shall state orally or in writing at any
time that he or she is acting on behalf of the Government. In all communications with
third parties in connection wit this contract, Contractor employees shall identify
themselves as Contractor employees and specify the name of the company for which they
work. In all communications with other Government contractors in connection with the
contract, the Contractor employee shall state that they have no authority, in any way, to
change the contract. If the other Contractor believes this communication to be a direction
to change their contract, they should notify the Contracting Officer for that contract and
not carry out the direction until clarification has been issued by the Contracting Officer.

The Contractor shall insure that all of its employees working on this contract are
informed of the substance of this clause. Nothing in this clause shall limit the
Government’s right in any way under any other provision of the contract including those
related to the Government’s right to inspect and accept the services to be performed
under this contract. The substance of this clause shall be included in all subcontracts at
any tier.

H.29 GOVERNMENT FURNISHED EQUIPMENT/MATERIALS

Facilities, Items, and Services - The performance of work shall be accomplished at
Government facilities specified in Section C of this contract, except that the Contractor
shall provide a private office facility for the Contract Director and Contract
Administrative Assistant located within a 30 mile commuting radius of the Michael
Monroney Aeronautical Center in Oklahoma City, OK. The Government shall furnish to
the Contractor on a rent-free, non-interference basis, those items and services essential
for contract performance. Such items include office space to the extent available,
furniture, telephones, general office supplies, course materials (e.g. visual aids, student
workbooks and handouts, practice problems, reference documents), and evaluation
materials (e.g. end of lesson tests, block tests, phase tests, and graded laboratory
problems). All Government-provided facilities, items, and services are to be used only in
performance of this contract. The Contractor shall comply with all requirements to this
contract, as well as all Government Property clauses referenced in this SIR.

Maintenance and Repair - The Government shall maintain and repair Contractor-
occupied spaces to the same standards as like areas within the facilities,which are
occupied by Government personnel.
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Alterations - The Contractor shall not make any alterations to Government-furnished
space or facilities, or relocate or repair any Government-furnished equipment, except as
approved in writing by the Contracting Officer with Contracting Officer’s Technical
Representative concurrence.

Vacating - When directed by the Contracting Officer or designated Contracting Officer’s
Technical Representative, the Contractor shall vacate Government-furnished space or
facilities. If appropriate, the Government shall designate adequate alternative space or
facilities to be used by the Contractor. The Contractor stipulates that, upon vacating
space or facilities provided by the Government, same will be restored to original
condition, considering reasonable wear and tear, at no expense to the Government.

Proprietary Rights - The Government acquires all rights and data to all materials
produced in the performance of this contract. The Contractor shall not use or distribute
training materials or any other product arising from performance of this contract other
than as stated in the Statement of Work.

All equipment and materials furnished (including "paid for") by the Government, and
approved equipment or material purchases by the Contractor which are reimbursable
under this contract are Government property, whether expressly under signed custody of
the Contractor or not, and shall be returned to the Government upon written request. The
FTLO shall direct the use of all equipment and materials at each facility site.

Government property previously purchased under related, expired contracts shall be
transferred at no cost to the Government. Accountability for this property is transferred
to this contract and Contractor effective upon assumption of full performance.

H.30 RESTRICTIONS ON PRINTING AND DUPLICATIONS

The Congressional Joint Committee on Printing does not intend that contractors shall
become prime or substantial sources of printing for departments or agencies. Therefore,
the inclusion of printing as defined in this paragraph, within contracts for the manufacture
or operation of equipment, or for services, is prohibited unless authorized by the Joint
Committee on Printing.

This regulation does not preclude the procurement of writing, editing, preparation of
manuscript copy or preparation of related illustrative materials as part of this contract; or
of administrative printing (e.g. forms and instructional materials necessary for use by the
Contractor in responding to terms of the contract). It does not preclude recording
manuscript copy in digital form for typesetting purposes, provided coding instructions
have been approved by the Central Printing and Publications Management Office.
However, the printing of such material for the Government must be accomplished in
accordance with printing laws and regulations.
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A requirement for the Contractor to duplicate less than 5,000 units of only one page or
less than 25,000 units in the aggregate of multiple pages for the use of a department or
agency, will not be deemed to be printing primarily or substantially for a department or
agency.

A requirement for the Contractor to produce or procure less than 2,500 duplicates from
original microform will not be deemed to be printing primarily or substantially for a
department or agency.

When printed materials required to be furnished under this contract exceed the production
unit limits or are otherwise not permitted as specified above, the Contractor shall furnish
such material with unjustified margins in clear typed text, on one side only, as well as
line drawings and photographs which are suitable for camera-ready copy for offset
printing.

The restrictions set forth above apply to each individual document and are not cumulative
under the terms of this contract.

All printing funded under the terms of this contract must be done in conformance with
Joint Committee on Printing regulations as prescribed in Title 44, United States Code,
Section 308 of Public Law 101-163, and all applicable Government Printing Office and
Department of Transportation regulations.

H.31 CONFIDENTIALITY OF DATA AND INFORMATION

(a) The Contractor and any of its subcontractors or consultants in performance of this
contract, may have need for access to and use of various types of data and
information in the possession of the Government which the Government obtained
under conditions which restrict the Government’s right to use and disclose the data
and information, or which may be of a nature that its dissemination or use other than
in the performance of this contract, would be adverse to the interests of the
Government or other parties. Therefore, the Contractor and its subcontractors and
consultants agree to abide by any restrictive use conditions on such data and not to:

(1) Knowingly disclose such data and information to others without written
authorization from the Contracting Officer, unless the Government has otherwise
made the data and information available to the public; and

(2) Use for any purpose other than the performance of this contract that data which
bears a restrictive marking or legend.
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(b) In the event the work required to be performed under this contract requires access to
proprietary data of other companies, the Contractor shall obtain agreement from such
other companies for such use unless such data is provided or made available to the
Contractor by the Government. Two copies of such company-to-company
agreements shall be furnished promptly to the Contracting Officer for information
only. These agreements shall prescribe the scope of authorized use of disclosure, and
other terms and conditions to the agreed upon between the parties hereto. It is agreed
by the Contractor that any such data, whether obtained by the Contractor pursuant to
the aforesaid agreement or from the Government, shall be protected from
unauthorized use or disclosure to any individual, corporation or organization so long
as it remains proprietary.

(c) Through formal training in company policy and procedures, the Contractor agrees to
make employees aware of the requirement to maintain confidentiality of data and
information, as required above, to the end that they will be disciplined in the necessity
to refrain from divulging either proprietary data of other companies or data that is
obtained from the Government to anyone except as authorized. The Contractor shall
obtain from each employee, engaged in any effort connected with this contract, an
agreement, in writing, which shall in substance provide that such employee will not,
during his/her employment by the Contractor, or thereafter, disclose to others or use
for his/her own benefit or the future benefit of any individual any trade secrets,
confidential information, or proprietary/restricted data (to include Government “For
Official Use Only”) received in connection with the work under this contract.

(d) The Contractor agrees to hold the Government harmless and indemnify the
Government as to any cost/loss resulting from the unauthorized use or disclosure of
third party data or software by the Contractor, its employees, subcontractors or
agents.

(e) The Contractor agrees to include the substance of this provision in all subcontracts
awarded under this contract. The Contracting Officer will consider case-by-case
exceptions from this requirement for individual subcontracts in the event that:

(1) The Contractor considers the application of the prohibition of this provision to be
inappropriate and unnecessary in the case of a particular subcontract:

(2) Use of an alternate subcontract source would unreasonably detract from the
quality of effort; and

(3) The Contractor provides the Contracting Officer timely written advanced notice
of these and any other extenuating circumstances.
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(f) Except as the Contracting Officer specifically authorized in writing, upon completion
of all work under the contract, the Contractor shall return all such data and
information obtained from the Government, including all copies, modifications,
adaptations or combination thereof, to the Contracting Officer. Data obtained from
another company shall be disposed of in accordance with the Contractor’s agreement
with that company, or, if the agreement makes no provision for disposition, shall be
returned to that company. The Contractor shall further certify in writing to the
Contracting Officer that all copies, modification, adaptations or combinations of such
data or information which cannot reasonably be returned to the Contracting Officer
(or to a company), have been deleted from the Contractor’s (and any subcontractor’s)
records and destroyed.

(g) These restrictions do not limit the Contractor’s (or Subcontractor’s) right to use and
disclose any data and information obtained from another source without restriction.

H.32 RELEASE AND DISSEMINATION OF INFORMATION

The Contractor shall not publish, permit to be published or distribute for public
consumption, any information, oral or written, concerning the results or conclusions
made pursuant to the performance of this contract, without prior written consent of the
Contracting Officer. Except as required by law or regulation, no news release, public
announcement or advertising material concerning this contract shall be issued by the
Contractor without prior written consent of the Contracting Officer or Contracting
Officer’s Technical Representative. Two (2) copies of any material proposed to be
published or distributed shall be submitted to the Contracting Officer for review prior to
publication.

H.33 PUBLIC RELEASE OF CONTRACT

The resultant contract(s) is/are public documents, releasable to the general public. Such
contract document may be released to the public without the consent of and/or notice to
the Contractor(s), except when data is determined by the FAA to be proprietary.
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H.34 SMALL BUSINESS/SMALL DISADVANTAGED BUSINESS/WOMEN-
OWNED SMALL BUSINESS SUBCONTRACTING GOALS

The Contractor, if not a Small Business, must establish the following below listed
subcontracting goals in their subcontracting plan, submitted in accordance with AMS
3.6.1-4, “Small, Small Disadvantaged and Women-Owned Small Business
Subcontracting Plan”. The Contractor must attain the following goals:

Small Business 45%
Small Disadvantaged Business 10%
Women-Owned Small Business 5%

These goals apply in terms of percentages of total subcontracted dollars.

H.35 SUBCONTRACTORS/CONSULTANTS

Before employment of any subcontractor/consultant under this contract, the Contractor
shall obtain the consent of the Contracting Officer. The Contracting Officer has sole
responsibility for approving subcontracts and consulting agreements. In requesting such
consent, the Contractor shall furnish all pertinent information required by the Contracting
Officer, which may include, but not be limited to, the name or names of individuals under
consideration, extent of the proposed employment, the unexecuted subcontract document,
any potential conflict of interest and the rate of reimbursement.

The Contractor is authorized to use the following subcontractors or consultants in the
performance of this effort:

DUCOM Incorporated
Informatica of America, Inc (IAI)
Quadratek

H.36 SUBCONTRACTORS AND OUTSIDE ASSOCIATES AND
CONSULTANTS

Any subcontractors and outside associates or consultants required by the Contractor in
connection with the services covered by the contract will be limited to individuals or
firms that were specifically identified and agreed to during Screening Information
Request (SIR) communications. The Contractor shall obtain the Contracting Officer’s
written consent before making any substitution for these subcontracts, associates or
consultants.
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H.37 SUBCONTRACTING PLANS

The Small Business and Small Disadvantaged Business Subcontracting Plan, if required
to be submitted by the Contractor as part of its proposal and as deemed acceptable by the
Contracting Officer, is hereby incorporated into this contract.

H.383 RECORDKEEPING REPORTS

The Contractor shall maintain employment files for all contract instructors at each
facility, which includes but is not limited to: background information and related
experience, dates of initial certification and all instructor training, and data and results of
the most recent proficiency demonstration.

H.39 INTERPRETATION OF CONTRACT (NOTICE OF AMBIGUITIES)

This written contract and any and all identified writing or documents incorporated by
reference herein or physically attached hereto, constitute the parties’ complete agreement
and no other prior or contemporaneous agreements either written or oral shall be
considered to change, modify or contradict it. Any ambiguity in the contract will not be
strictly construed against the drafter of the contract language, but shall be resolved by
applying the most reasonable interpretation under the circumstances, giving full
consideration to the intentions of the parties at the time of contracting.

It shall be the obligation of the Contractor to exercise due diligence to discover and to
bring to the attention of the Contracting Officer at the earliest possible time, any
ambiguities, discrepancies, inconsistencies or conflicts in or between the specifications
and the applicable drawings or other documents incorporated by reference herein.
Failure to comply with such obligations may be deemed a waiver and release of any and
all claims for extra costs or delays arising out of such ambiguities, discrepancies,
inconsistencies and conflicts.

H.40 RELATIONSHIPS, INTERPRETATIONS AND MODIFICATIONS

The Contractor shall provide support to the Government by completing work within the
Statement of Work and as assigned under this contract. The Contractor shall not provide
technical direction of or assume that Government’s responsibility under any programs.
Although the effort under this contract may include recommendations to the Government,
specific Government approval and action will be necessary before such recommendations
can become effective. The Contractor’s efforts shall not be binding on other Government
Contractors. The Contractor shall not take any action with respect to other Contractors
which causes any change in their contract scope of work, cost or scheduling.
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No oral statement of any person and no written statement of anyone other than the
Contracting Officer or the Contracting Officer’s Technical Representative, acting within
the limits of the authority specified in such designation, shall modify or otherwise affect
any provisions of this contract.

Task Orders — Availability for services each fiscal year shall commence upon receipt by
the Contractor of an annual task order signed, dated and issued by the Contracting
Officer. Each task order will reference the contract, contain a delivery order number and
provide a summary description of the services to be performed in Statement of Work
format.

H.41 NOTICE OF TRAINING REQUIREMENTS (NTR)

Following issuance of the annual task order as indicated above, the Contracting Officer or
authorized representative designated in writing shall issue a Notice of Training
Requirements (NTR) whenever Contractor services are required in accordance with this
contract. The Contractor shall not perform work pursuant to any NTR, which places the
Contractor at risk for reimbursement of services, the Contractor shall contact the
Contracting Officer immediately for clarification before commencing performance.

The FAA will issue all NTRs to the Contract Site Supervisor (CSS) at the applicable
facility. When feasible, the FAA will allow at least seven (7) calendar days between
issuance of the NTR and the start of classroom or simulation training. For these training
evolutions and other work assignments, the FAA will attempt to provide as much
advance notice as possible, although some NTRs may involve little or no lead time, such
as unexpected controller remedial training. In all such cases, the FTLO and the CSS will
coordinate adjustments or contact the Contracting Officer’s Technical Representative for
assistance in the event of disagreement.

The following conditions apply to issuance of NTRs:

a. Projected start and completion dates, and details of the work assignment
must be explicitly stated. If a start date or other circumstances relating to performance
must be changed, notification to the Contractor shall be made in writing.

b. Upon receipt of the NTR, the Contractor Site Supervisor (CSS) will
normally have three (3) working days to review the work assignment and provide
acceptance. When unanticipated circumstances require a faster reply, the CSS will be
notified and requested to respond to the NTR as soon as possible.
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c. The approval of the CSS constitutes acceptance of the work assignment.
Therefore, the Contractor will ensure adequate resources are available and scheduling or
other issues relating to the assignment have been addressed and resolved prior to
approval.

The Contractor shall perform no work that has not been specifically tasked through an
NTR. Notwithstanding the issuance of an NTR, the Contractor shall not perform any
assigned work, which clearly falls outside the scope of the contract. If a question of
contractual scope arises, the Contracting Officer will make the final determination.

H.42 INCORPORATION OF THE CONTRACTOR’S PROPOSAL

The Contractor’s proposal, dated August 14, 2000, prepared in response to Screening
Information Request (SIR) Number DTFA01-00-R-00046, is hereby incorporated by
reference into this contract to the extent that the proposal does not otherwise conflict with
the requirements, terms and conditions of this contract. The incorporation specifically
includes the Contractor’s completed Section K certifications.

H.43 REPRESENTATIONS AND CERTIFICATIONS
Representations and certifications executed by the Contractor under Section K herein and

included in the Contractor’s response to SIR DTFA01-00-R-00046 shall be deemed to be
incorporated herein by reference and made a part of the contract.
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STUDENT CRITIQUE OF AIR TRAFFIC INSTRUCTIONAL SERVICES
CONTRACT INSTRUCTION

Student Name (Optional) Stage/Course Area: Date:

Instructor Name

Satisfactory/

Commendable Satisfactory Needs Improvement Unsatisfactory *

A. Communication / Interpersonal D D D D

Puts developmentals at ease.

Shows interest in developmentals.

Demonstrates patience and sincerity.

Acts in a professional manner.

Displayed an ability to maintain an impartial relationship with students.

B. Technical Knowledge / Skills D D D D

Demonstrates knowledge of training directives and requirements.

Reflects a high degree of technical proficiency.
Satisfactory answers provided for technical questions.

C. Documentation and Reporting D D D D

Documents the developmental’s performance and progress accurately and completely.
Records details to reconstruct events during counseling session.

D. Instruction and Feedback D D D D

Uses positive feedback and correction techniques to improve performance.
Corrects problems in a timely manner, workload permitting.

Uses effective questioning techniques.

Avoids unnecessary interference with developmentals.

Suggests specific remedies to correct identified performance problems.
Uses counseling session to instruct the developmental.

E. Instructor Responsibilities D D D D

Gained class attention.

Fully attends to developmental’s performance.

Differentiates between handbook requirements and personally preferred techniques.

Ensures that control of the position/classroom is maintained.

Instructs developmentals in the application of knowledge and procedures on operating the position being trained..

OVERALL RATING |:| |:| |:| |:|

* Unsatisfactory Rating requires comment on back of form Rev 08/2001
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Comments:

Recommendations for improvement:

Facility Technical Liaison Officer Signature:

Contractor Site Supervisor Signature:

Date

Date

/

/




